IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to JASPER CONST. SERVICES, INC.
Contract Period: 35 WORK DAYS Late Start Date: 08/26/13

Project: BREN-092-9(124)--39-58
Work Type: BRIDGE DECK OVERLAY
County: LOUISA Prj Awd Amt: $353,093.83
Route: IOWA 92
Location: OVER D.D. #25 5.5 MILES WEST OF SOUTH JCT.
UsS 61

RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 353,093.83 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 385,687.22 109.23 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 409,784.97 116.05 %
4 PCO15 PCIROADS, LLC $ 482,771.12 136.72 %
5 Cu080 CUNNINGHAM-REIS CO. $ 496,919.48 140.73 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) JAa250 | ( 2 ) CR120 | ( 3 ) TA060
| JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 0113; REPAIRS TO A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2413-0698074 36.400 SY | 175.00000 6370.00| 200.00000 7280.00] 400.00000 14560.00
DECK REPAIR, CLASS A | | |
0020 2499-0800000 44.000 LF | 200.00000 8800.00 | 500.00000 22000.00]| 150.00000 6600.00
PAVING NOTCH REPLACEMENT | | |
0030 2533-4980005 LUMP | 40000.00000 40000.00] 38000.00000 38000.00| 39000.00000 39000.00
MOBILIZATION | | |
SECTION TOTALS | $ 55,170.00] $ 67,280.00| $ 60,160.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  ALTERNATE 'AA' OPTION 1: DECK OVERLAY CL O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0040 2413-0698066 587.900 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  ALTERNATE 'AA' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0050 2413-0698067 587.900 SY | 90.00000 52911.00] 100.00000 58790.00| 175.00000 102882.50
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 52,911.00] $ 58,790.00] $ 102,882.50
—————————————————————————————————————————— R i et
SECTION 0004  DESIGN NO. 0213; STREAMBANK REPAIR
\ \ \
0060 2402-0425031 150.000 TON | 25.00000 3750.00| 40.00000 6000.00| 29.00000 4350.00
GRANULAR BACKFILL | | |
0070 2402-2723000 300.000 CY | 12.00000 3600.00| 35.00000 10500.00] 16.00000 4800.00
EXCAVATION, CLASS 23 | | |
0080 2507-3250005 600.000 SY | 2.50000 1500.00| 2.00000 1200.00| 1.50000 900.00
ENGINEERING FABRIC | | |
0090 2507-6800061 625.000 TON | 50.00000 31250.00| 60.00000 37500.00| 40.00000 25000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 40,100.00] $ 55,200.00] $ 35,050.00
—————————————————————————————————————————— o
SECTION 0005 ROADWAY ITEMS
\ \ \
0100 2102-0425070 243.100 TON | 25.00000 6077.50] 30.00000 7293.00| 42.00000 10210.20
SPECTIAL BACKFILL | \ \
0110 2102-2625000 240.000 cCY | 14.00000 3360.00] 30.00000 7200.00 | 30.00000 7200.00
|

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) JAa250 | ( 2 ) CR120 | ( 3 ) TA060
| JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0120 2102-2713090 289.000 cCY | 14.00000 4046.00] 12.00000 3468.00] 30.00000 8670.00
EXCAVATION, CLASS 13, WASTE | | |
0130 2122-5500080 373.900 sSY | 60.00000 22434.00| 60.00000 22434.00| 55.60000 20788.84
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0140 2123-7450000 3.080 STA | 350.00000 1078.00| 600.00000 1848.00| 400.00000 1232.00
SHOULDER CONSTRUCTION, EARTH | | |
0150 2301-0690270 231.100 sY | 185.00000 42753.50| 180.00000 41598.00| 200.00000 46220.00
BRIDGE APPROACH, RK-27 | | |
0160 2303-0043500 33.000 TON | 185.00000 6105.00] 175.00000 5775.00 | 170.52000 5627.16
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0170 2303-0245828 2.000 TON | 700.00000 1400.00| 650.00000 1300.00| 650.00000 1300.00
ASPHALT BINDER, PG 58-28 | | \
0180 2304-0100000 402.300 sSY | 65.00000 26149.50| 60.00000 24138.00| 55.92000 22496.62
DETOUR PAVEMENT | | |
0190 2412-0000100 774.000 SY | 5.00000 3870.00| 3.00000 2322.00] 6.00000 4644.00
LONGITUDINAL GROOVING IN CONCRETE | |
0200 2503-0500400 4.000 EACH | 3000.00000 12000.00] 1500.00000 6000.00| 1000.00000 4000.00
BRIDGE END DRAIN, RF-40 | | |
0210 2505-4008120 225.000 LF | 6.00000 1350.00| 5.00000 1125.00| 10.00000 2250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 75.000 LF | 16.00000 1200.00| 15.00000 1125.00| 15.00000 1125.00
STEEL BEAM GUARDRAIL | | |
0230 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 275.00000 1100.00| 250.00000 1000.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 2150.00000 8600.00 | 2000.00000 8000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRATL END TERMINAL | |
0260 2510-6745850 217.800 SY | 25.00000 5445.00| 20.00000 4356.00] 20.00000 4356.00
REMOVAL OF PAVEMENT | | |
0270 2527-9263109 38.940 STA | 42.00000 1635.48| 38.00000 1479.72| 35.00000 1362.90
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2527-9263131 4.600 STA | 130.00000 598.00| 120.00000 552.00] 175.00000 805.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) JAa250 | ( 2 ) CR120 | ( 3 ) TA060
| JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0290 2527-9263180 38.940 STA | 27.50000 1070.85]| 25.00000 973.50] 50.00000 1947.00
PAVEMENT MARKINGS REMOVED | | |
0300 2528-8400048 1125.000 LF | 13.00000 14625.00] 13.00000 14625.00] 10.95000 12318.75
TEMPORARY BARRTIER RATL, CONCRETE | | |
0310 2528-8400256 1.000 EACH | 4300.00000 4300.00| 6000.00000 6000.00| 6000.00000 6000.00
TEMPORARY TRAFFIC SIGNALS | | |
0320 2528-8445110 LUMP | 6780.00000 6780.00| 10000.00000 10000.00| 4950.00000 4950.00
TRAFFIC CONTROL | |
0330 2528-8445113 25.000 EACH | 325.00000 8125.00| 325.00000 8125.00| 325.00000 8125.00
FLAGGERS | | |
0340 2551-0000110 4.000 EACH | 1100.00000 4400.00| 1200.00000 4800.00| 950.00000 3800.00
TEMP CRASH CUSHION | | |
0350 2555-0000010 LUMP | 750.00000 750.00] 1500.00000 1500.00| 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0360 2602-0000020 400.000 LF | 2.75000 1100.00| 2.50000 1000.00| 2.50000 1000.00
SILT FENCE | | |
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0381 2122-5190501 88.800 SY | 75.00000 6660.00| 100.00000 8880.00 | 155.00000 13764.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
SECTION TOTALS | S 204,912.83] S 204,417.22] S 211,692.47
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 353,093.83]| $ 385,687.22| $ 409,784.97




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) CU080 | ( )
| PCIROADS, LLC | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  DESIGN NO. 0113; REPAIRS TO A 70'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2413-0698074 36.400 SY | 415.38000 15119.83] 250.00000 9100.00]
DECK REPAIR, CLASS A | | |
0020 2499-0800000 44.000 LF | 370.99000 16323.56| 500.00000 22000.00|
PAVING NOTCH REPLACEMENT | | |
0030 2533-4980005 LUMP | 75056.00000 75056.00| 82000.00000 82000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 106,499.39| $ 113,100.00]| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002  ALTERNATE 'AA' OPTION 1: DECK OVERLAY CL O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0040 2413-0698066 587.900 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  ALTERNATE 'AA' OPTION 2: DECK OVERLAY CL HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0050 2413-0698067 587.900 SY | 149.95000 88155.61| 120.00000 70548.00 |
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ 88,155.61| $ 70,548.00] $
—————————————————————————————————————————— R i et
SECTION 0004  DESIGN NO. 0213; STREAMBANK REPAIR
\ \ \
0060 2402-0425031 150.000 TON | 29.40000 4410.00] 60.00000 9000.00]
GRANULAR BACKFILL | | |
0070 2402-2723000 300.000 CY | 19.95000 5985.00 | 40.00000 12000.00]
EXCAVATION, CLASS 23 | | |
0080 2507-3250005 600.000 SY | 3.25000 1950.00| 3.00000 1800.00|
ENGINEERING FABRIC | | |
0090 2507-6800061 625.000 TON | 44.00000 27500.00| 75.00000 46875.00|
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 39,845.00] $ 69,675.00| $
—————————————————————————————————————————— o
SECTION 0005 ROADWAY ITEMS
\ \ \
0100 2102-0425070 243.100 TON | 24.31000 5909.76| 23.25000 5652.08|
SPECTIAL BACKFILL | | |
0110 2102-2625000 240.000 cCY | 75.60000 18144.00] 45.00000 10800.00|
|

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) CU080 | ( )
| PCIROADS, LLC | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0120 2102-2713090 289.000 cCY | 28.35000 8193.15]| 30.00000 8670.00|
EXCAVATION, CLASS 13, WASTE | | |
0130 2122-5500080 373.900 sSY | 58.38000 21828.28| 56.00000 20938.40|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0140 2123-7450000 3.080 STA | 325.50000 1002.54| 300.00000 924.00|
SHOULDER CONSTRUCTION, EARTH | | |
0150 2301-0690270 231.100 sY | 285.00000 65863.50] 280.00000 64708.00|
BRIDGE APPROACH, RK-27 | | |
0160 2303-0043500 33.000 TON | 101.33000 3343.89] 100.00000 3300.00]
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0170 2303-0245828 2.000 TON | 631.05000 1262.10]| 600.00000 1200.00|
ASPHALT BINDER, PG 58-28 | | |
0180 2304-0100000 402.300 sSY | 85.72000 34485.16| 57.00000 22931.10|
DETOUR PAVEMENT | | |
0190 2412-0000100 774.000 SY | 3.48000 2693.52 3.50000 2709.00|
LONGITUDINAL GROOVING IN CONCRETE | |
0200 2503-0500400 4.000 EACH | 2300.00000 9200.00] 1000.00000 4000.00|
BRIDGE END DRAIN, RF-40 | | |
0210 2505-4008120 225.000 LF | 4.00000 900.00| 10.00000 2250.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 75.000 LF \ 15.75000 1181.25]| 15.00000 1125.00]|
STEEL BEAM GUARDRAIL | | |
0230 2505-4008400 4.000 EACH | 1575.00000 6300.00| 1500.00000 6000.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 262.50000 1050.00| 250.00000 1000.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 2100.00000 8400.00 | 2000.00000 8000.00|
STEEL BEAM GUARDRATL END TERMINAL | | |
0260 2510-6745850 217.800 SY | 25.20000 5488.56| 30.00000 6534.00|
REMOVAL OF PAVEMENT | | |
0270 2527-9263109 38.940 STA | 36.75000 1431.05]| 35.00000 1362.90|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2527-9263131 4.600 STA | 183.75000 845.25| 175.00000 805.00]
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 7
Bid Order: 003 Contract ID: 58-0929-124 Primary County: LOUISA
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) CU080 | ( )
| PCIROADS, LLC | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0290 2527-9263180 38.940 STA | 52.50000 2044.35] 50.00000 1947.00|
PAVEMENT MARKINGS REMOVED | | |
0300 2528-8400048 1125.000 LF | 11.50000 12937.50] 11.00000 12375.00|
TEMPORARY BARRTIER RATL, CONCRETE | | |
0310 2528-8400256 1.000 EACH | 6300.00000 6300.00| 8000.00000 8000.00|
TEMPORARY TRAFFIC SIGNALS | | |
0320 2528-8445110 LUMP | 5797.50000 5797.50] 6000.00000 6000.00|
TRAFFIC CONTROL | |
0330 2528-8445113 25.000 EACH | 325.00000 8125.00| 325.00000 8125.00|
FLAGGERS | | |
0340 2551-0000110 4.000 EACH | 997.50000 3990.00| 900.00000 3600.00]
TEMP CRASH CUSHION | | |
0350 2555-0000010 LUMP | 1500.00000 1500.00| 1500.00000 1500.00]|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0360 2602-0000020 400.000 LF | 2.75000 1100.00| 2.50000 1000.00|
SILT FENCE \ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0381 2122-5190501 88.800 SY | 83.95000 7454.76 | 300.00000 26640.00 |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
SECTION TOTALS | S 248,271.12] S 243,596.48| S
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 482,771.12] S 496,919.48]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 68-C068-066 Primary County: MONROE
Letting Date: 121016 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 65 WORK DAYS Late Start Date: 07/29/13

Project: BROS-C068(66)--8J-68
Work Type: BRIDGE REPLACEMENT - CCS
County: MONROE Prj Awd Amt: $308,965.00
Route: 500TH AVE
Location: H16 N 0.5 MI

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 308,965.00 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 327,052.70 105.85 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 329,323.00 106.58 %
4 Cu080 CUNNINGHAM-REIS CO. $ 342,111.70 110.72 %
5 10081 IOWA BRIDGE & CULVERT, L.C. S 353,122.00 114.29 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 68-C068-066 Primary County: MONROE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) HE420 | ( 3 ) MU181
| GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.930 ACRE | 2500.00000 2325.00] 5250.00000 4882.50] 3800.00000 3534.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1470.000 CY | 3.50000 5145.00| 4.25000 6247.50| 5.00000 7350.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2270.000 CY | 3.50000 7945.00 | 4.25000 9647.50| 6.00000 13620.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 110.000 TON | 21.00000 2310.00] 22.00000 2420.00| 20.00000 2200.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 10000.00000 10000.00| 11600.00000 11600.00| 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 115.000 cCY | 13.00000 1495.00| 25.00000 2875.00| 14.00000 1610.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 210.500 cCY | 450.00000 94725.00 | 395.00000 83147.50| 388.00000 81674.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 54260.000 LB | 0.70000 37982.00| 0.77000 41780.20| 0.90000 48834.00
REINFORCING STEEL | | |
0090 2414-6424124 242.000 LF | 44.00000 10648.00| 60.00000 14520.00] 55.00000 13310.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2501-0201042 500.000 LF | 28.00000 14000.00]| 31.00000 15500.00] 32.00000 16000.00
PILES, STEEL, HP 10 X 42 | | \
0110 2501-0201253 800.000 LF | 32.00000 25600.00 | 37.00000 29600.00 | 37.00000 29600.00
PILES, STEEL, HP 12 X 53 | \ |
0120 2501-5478053 352.000 LF | 45.00000 15840.00| 80.00000 28160.00| 70.00000 24640.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 1100.000 sSY | 2.00000 2200.00] 2.75000 3025.00] 2.50000 2750.00
ENGINEERING FABRIC | | |
0170 2507-6800061 750.000 TON | 42.00000 31500.00] 48.00000 36000.00| 48.00000 36000.00
REVETMENT, CLASS E | | |
0180 2518-6910000 2.000 EACH | 75.00000 150.00] 125.00000 250.00| 150.00000 300.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 68-C068-066 Primary County: MONROE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) HE420 | ( 3 ) MU181
| GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2526-8285000 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00] 2491.00000 2491.00
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 18000.00000 18000.00] 12500.00000 12500.00] 10400.00000 10400.00
MOBILIZATION | | |
0220 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0230 2601-2636043 1.200 ACRE | 3300.00000 3960.00| 950.00000 1140.00]| 950.00000 1140.00
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 280.000 LF | 3.75000 1050.00| 2.00000 560.00] 2.00000 560.00
SILT FENCE | | |
0250 2602-0000030 60.000 LF | 7.75000 465.00] 4.00000 240.00] 4.00000 240.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 340.000 LF | 2.00000 680.00 | 0.50000 170.00] 2.00000 680.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0261 2105-8425015 630.000 CY | 3.50000 2205.00| 3.25000 2047.50] 5.00000 3150.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | $ 308,965.00| $ 327,052.70| $ 329,323.00
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | $ 308,965.00| $ 327,052.70]| S 329,323.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 68-C068-066 Primary County: MONROE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) I0081 | ( )
| CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it it Tttt

SECTION 0001

0010 2101-0850001 0.930
CLEARING AND GRUBBING

0020 2102-2710070 1470.000
EXCAVATION, CLASS 10, ROADWAY AND

0030 2104-2710020 2270.000
EXCAVATION, CLASS 10, CHANNEL

0040 2312-8260051 110.000
GRANULAR SURFACING ON ROAD, CLASS
CRUSHED STONE

0050 2401-6745625
REMOVAL OF EXISTING BRIDGE

0060 2402-2720000 115.000
EXCAVATION, CLASS 20

0070 2403-0100010 210.500
STRUCTURAL CONCRETE (BRIDGE)

0080 2404-7775000 54260.000
REINFORCING STEEL

0090 2414-6424124 242.000
CONCRETE OPEN RAILING, TL-4

0100 2501-0201042 500.000
PILES, STEEL, HP 10 X 42

0110 2501-0201253 800.000
PILES, STEEL, HP 12 X 53

0120 2501-5478053 352.000

B

A

ACRE
CY
ORRO
CY

TON

LUMP

CY

CY

LB

LF

LF

LF

LF

CONCRETE ENCASEMENT OF STEEL H PILES,

HP 12 X 53 (P10L TYPE 3)

0130 2505-4008400 4.000

EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION

SECTION

0140 2505-4021010 4.000

EACH

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0150 2505-4021700 4.000
STEEL BEAM GUARDRAIL END TERMINAL

0160 2507-3250005 1100.000
ENGINEERING FABRIC

0170 2507-6800061 750.000
REVETMENT, CLASS E

0180 2518-6910000 2.000

SAFETY CLOSURE

EACH

SY

TON

EACH

ITEMS FOR 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

5000.00000 4650.00: 5000.
5.00000 7350.00: 18.
5.00000 11350.001 4

22.00000 2420.00: 26.
|
14000.00000 14000.00: 15000.
40.00000 4600.00: 25.
395.00000 83147.50: 390.
0.67000 36354.20: 0
50.00000 12100.00: 55.
30.00000 15000.00: 32.
35.00000 28000.001 38.
75.00000 26400.00: 55.
|
1500.00000 6000.001 1500.
|
225.00000 900.00: 200.

1900.00000 7600.001 1900.

3.50000 3850.00: 3
49.00000 36750.00: 55.
200.00000 400.00: 125.

00000

00000

.50000

50000

00000

00000

00000

.70000

00000
00000
00000

00000

00000

00000

00000

.00000

00000
00000

4650.
26460.
10215.

2915.

15000.

2875.
82095.
37982.
13310.
16000.
30400.

19360.

6000.

800.
7600.
3300.

41250.

250.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 68-C068-066 Primary County: MONROE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CU08O | ( 5 ) 10081 | ( )
| CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2526-8285000 LUMP | 2200.00000 2200.00 | 2000.00000 2000.00 |
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 |
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 30500.00000 30500.00] 21750.00000 21750.00]
MOBILIZATION | | |
0220 2601-2634100 1.200 ACRE | 700.00000 840.00] 700.00000 840.00]
MULCHING | \ \
0230 2601-2636043 1.200 ACRE | 2000.00000 2400.00 | 850.00000 1020.00|
SEEDING AND FERTILIZING (RURAL) | | \
0240 2602-0000020 280.000 LF | 5.00000 1400.00 | 3.50000 980.00|
SILT FENCE | | |
0250 2602-0000030 60.000 LF \ 5.00000 300.00] 4.00000 240.00 |
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 340.000 LF | 1.00000 340.00] 2.00000 680.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0261 2105-8425015 630.000 CY | 2.00000 1260.00 | 5.00000 3150.00]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
SECTION TOTALS | $ 342,111.70] $ 353,122.00| $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 342,111.70]| $ 353,122.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 121016 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 75 WORK DAYS Late Start Date: 06/24/13

Project: BROS-C079(43)--5F-79
Work Type: BRIDGE REPLACEMENT - PPCB
County: POWESHIEK Prj Awd Amt: $330,240.10
Route: 202ND STREET
Location: OVER THE DEEP RIVER SECTION 5, T78N, R13W

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 330,240.10 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 342,394.55 103.68 %
3 10081 IOWA BRIDGE & CULVERT, L.C. $ 354,225.35 107.26 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 355,372.00 107.61 %
5 PE320 PETERSON CONTRACTORS INC. $ 369,168.65 111.78 %
6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 398,231.15 120.58 %
7 UNO0S59 UNITED CONTRACTORS INC. AND SUBSIDIARIES S 420,157.86 127.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 10/16/12 10:00 A.M.
1 ) GO020 | ( 2 ) MUlsl 3 ) 10081

( (
GODBERSEN-SMITH CONSTRUCTION |MUSCATINE BRIDGE CO., INC. IOWA BRIDGE & CULVERT, L.C.

LINE NO / ITEM CODE / ALT |

\

\

|

|
_____________________________ +_____________________________+_____________________________

\
\
|
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 3.000 UNIT | 18.00000 54.00] 100.00000 300.00] 100.00000 300.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1275.000 CY | 3.50000 4462 .50 6.00000 7650.00 | 3.25000 4143.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1625.000 CY | 3.50000 5687.50 | 5.00000 8125.00| 6.00000 9750.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 500.000 TON | 18.00000 9000.00| 19.00000 9500.00] 18.50000 9250.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 8000.00000 8000.00 | 11000.00000 11000.00| 9500.00000 9500.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 350.000 CY | 12.00000 4200.00 | 20.00000 7000.00 | 8.00000 2800.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 185.600 CY | 450.00000 83520.00 | 375.00000 69600.00 | 405.00000 75168.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 47543.000 LB | 0.70000 33280.10] 0.85000 40411.55] 0.70000 33280.10
REINFORCING STEEL | | |
0090 2407-0551510 5.000 EACH | 12000.00000 60000.00 | 13280.00000 66400.00 | 13000.00000 65000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0100 2408-7800000 1212.000 LB | 2.50000 3030.00] 3.00000 3636.00 | 2.50000 3030.00
STRUCTURAL STEEL | |
0110 2414-6424120 274.000 LF | 44.00000 12056.00 | 53.00000 14522.00] 49.00000 13426.00
CONCRETE OPEN RAILING | | |
0120 2501-0201042 1650.000 LF | 30.00000 49500.00 | 31.00000 51150.00]| 32.00000 52800.00
PILES, STEEL, HP 10 X 42 | | |
0130 2502-8212306 140.000 LF | 16.00000 2240.00 | 6.00000 840.00] 31.90000 4466.00
SUBDRAIN, STANDARD, PERFORATED, 6 IN., | | |
AS PER PLAN | \
0140 2502-8220197 1.000 EACH | 275.00000 275.00 | 250.00000 250.00 | 250.00000 250.00
SUBDRAIN OUTLET (RF-19F) | | \
0150 2507-6800061 1000.000 TON | 28.00000 28000.00] 37.00000 37000.00| 36.00000 36000.00
REVETMENT, CLASS E | | \
0160 2518-6910000 2.000 EACH | 100.00000 200.00] 125.00000 250.00] 125.00000 250.00
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 2500.00000 2500.00] 1250.00000 1250.00| 1250.00000 1250.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 15000.00000 15000.00 | 3650.00000 3650.00 | 19000.00000 19000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) 60020 | ( 2 ) MUl81 | ( 3 ) 10081
| GODBERSEN-SMITH CONSTRUCTION |MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0190 2601-2634100 1.000 ACRE | 700.00000 700.00 | 700.00000 700.00 | 700.00000 700.00
MULCHING | | |
0200 2601-2636015 1.000 ACRE | 3500.00000 3500.00 | 2000.00000 2000.00 | 2000.00000 2000.00
NATIVE GRASS SEEDING | | |
0210 2602-0000030 265.000 LF | 4.00000 1060.00 | 4.00000 1060.00 | 7.50000 1987.50
SILT FENCE FOR DITCH CHECKS | | |
0225 2105-8425015 850.000 CY | 3.50000 2975.00 | 6.00000 5100.00 | 10.44000 8874.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
SECTION TOTALS | $ 329,240.10] $ 341,394.55] $ 353,225.35
—————————————————————————————————————————— it e A
SECTION 0002 MOBILIZATION FOR EROSION CONTROL
\ \ \
0220 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,000.00]| $ 1,000.00]| $ 1,000.00
—————————————————————————————————————————— it e A
|

CONTRACT TOTALS $ 330,240.10] $ 342,394.55] $ 354,225.35




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) PE320 | ( 6 ) HE420
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. | HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 3.000 UNIT | 125.00000 375.00]| 165.00000 495.00 | 100.00000 300.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1275.000 cCY | 4.50000 5737.50] 6.25000 7968.75] 3.40000 4335.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1625.000 cCY | 4.50000 7312.50] 9.50000 15437.50| 6.25000 10156.25
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 500.000 TON | 19.00000 9500.00] 16.85000 8425.00| 19.50000 9750.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0050 2401-6745625 LUMP | 12000.00000 12000.00| 12000.00000 12000.00| 14000.00000 14000.00
REMOVAL OF EXISTING BRIDGE | \ \
0060 2402-2720000 350.000 cCy | 25.00000 8750.00 | 10.50000 3675.00] 12.00000 4200.00
EXCAVATION, CLASS 20 | \ \
0070 2403-0100010 185.600 CY | 325.00000 60320.00| 456.00000 84633.60] 520.00000 96512.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0080 2404-7775000 47543.000 LB | 1.00000 47543.00| 0.70000 33280.10] 0.80000 38034.40
REINFORCING STEEL | | |
0090 2407-0551510 5.000 EACH | 14000.00000 70000.00| 12440.00000 62200.00 | 15800.00000 79000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 \ \
0100 2408-7800000 1212.000 LB | 2.00000 2424 .00 2.60000 3151.20] 3.00000 3636.00
STRUCTURAL STEEL | \
0110 2414-6424120 274.000 LF | 55.00000 15070.00| 41.25000 11302.50| 60.00000 16440.00
CONCRETE OPEN RAILING | | |
0120 2501-0201042 1650.000 LF | 25.00000 41250.00| 27.80000 45870.00| 34.00000 56100.00
PILES, STEEL, HP 10 X 42 | | |
0130 2502-8212306 140.000 LF | 12.00000 1680.00] 13.00000 1820.00] 16.00000 2240.00
SUBDRAIN, STANDARD, PERFORATED, 6 IN., | | |
AS PER PLAN | |
0140 2502-8220197 1.000 EACH | 400.00000 400.00| 200.00000 200.00| 250.00000 250.00
SUBDRAIN OUTLET (RF-19F) | | |
0150 2507-6800061 1000.000 TON | 33.50000 33500.00] 29.00000 29000.00| 38.00000 38000.00
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 125.00000 250.00| 125.00000 250.00| 125.00000 250.00
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 1250.00000 1250.00] 3750.00000 3750.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 29000.00000 29000.00] 35000.00000 35000.00] 13000.00000 13000.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) PE320 | ( 6 ) HE420
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. | HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2601-2634100 1.000 ACRE | 700.00000 700.00 | 700.00000 700.00 | 700.00000 700.00
MULCHING | | |
0200 2601-2636015 1.000 ACRE | 2000.00000 2000.00 | 2000.00000 2000.00 | 4000.00000 4000.00
NATIVE GRASS SEEDING | | |
0210 2602-0000030 265.000 LF | 4.00000 1060.00 | 4.00000 1060.00 | 3.50000 927.50
SILT FENCE FOR DITCH CHECKS | | |
0225 2105-8425015 850.000 CY | 5.00000 4250.00 | 7.00000 5950.00 | 4.00000 3400.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
SECTION TOTALS | $ 354,372.00] $ 368,168.65]| $ 397,231.15
—————————————————————————————————————————— it e A
SECTION 0002 MOBILIZATION FOR EROSION CONTROL
\ \ \
0220 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,000.00| $ 1,000.00| $ 1,000.00
—————————————————————————————————————————— it e A
|

CONTRACT TOTALS $ 355,372.00] $ 369,168.65]| $ 398,231.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 79-C079-043 Primary County: POWESHIEK
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) UNO59 | ( ) | ( )
|UNITED CONTRACTORS INC. AND | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850002 3.000 UNIT | 130.00000 390.00] \
CLEARING AND GRUBBING | | |
0020 2102-2710070 1275.000 CY | 6.50000 8287.50| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1625.000 CY | 5.50000 8937.50| |
EXCAVATION, CLASS 10, CHANNEL | | \
0040 2312-8260051 500.000 TON | 21.00000 10500.00]| |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0050 2401-6745625 LUMP | 10000.00000 10000.00 | |
REMOVAL OF EXISTING BRIDGE | | \
0060 2402-2720000 350.000 CY | 19.25000 6737.50] |
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 185.600 CY | 544.00000 100966.40| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 47543.000 LB | 0.72000 34230.96]| \
REINFORCING STEEL | | |
0090 2407-0551510 5.000 EACH | 15924.00000 79620.00 | |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0100 2408-7800000 1212.000 LB | 3.15000 3817.80]| \
STRUCTURAL STEEL | |
0110 2414-6424120 274.000 LF | 72.30000 19810.20] |
CONCRETE OPEN RAILING | | |
0120 2501-0201042 1650.000 LF | 31.20000 51480.00 | |
PILES, STEEL, HP 10 X 42 | \ \
0130 2502-8212306 140.000 LF | 5.50000 770.00| |
SUBDRAIN, STANDARD, PERFORATED, 6 IN., | |
AS PER PLAN | |
0140 2502-8220197 1.000 EACH | 150.00000 150.00| |
SUBDRAIN OUTLET (RF-19F) \ \ \
0150 2507-6800061 1000.000 TON | 34.50000 34500.00] |
REVETMENT, CLASS E | | \
0160 2518-6910000 2.000 EACH | 125.00000 250.00] |
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 2000.00000 2000.00] |
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 38700.00000 38700.00 | \
| | |

MOBILIZATION



Bid Order: 005
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

79-C079-043

Run Date: 11/21/12
Page: 005 7

Primary County: POWESHIEK

LINE NO / ITEM CODE / ALT

\
\
\
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0190 2601-2634100 1.000 ACRE |
MULCHING \
0200 2601-2636015 1.000 ACRE |
NATIVE GRASS SEEDING |
0210 2602-0000030 265.000 LF
SILT FENCE FOR DITCH CHECKS |
0225 2105-8425015 850.000 CY |
TOPSOIL, STRIP, SALVAGE AND SPREAD |
SECTION TOTALS |
__________________________________________ +

0220 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

c—~

7 ) UNO59
NITED CONTRACTORS INC. AND

2000.00000

4.00000

5.00000

2000.
1060.
4250.

419,157.

420,157.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 121016 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 75 WORK DAYS Late Start Date: 07/08/13

Project: BROS-C083(51)--5F-83
Work Type: BRIDGE REPLACEMENT - PPCB
County: SHELBY Prj Awd Amt: $375,654.30
Route: 1500TH ST
Location: REDLINE HIGH TRUSS BRIDGE

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. S 375,654.30 100.00 %
2 MU120 MURPHY HEAVY CONTRACTING CORP. $ 396,898.50 105.65 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 397,489.83 105.81 %
4 DI360 DIXON CONSTRUCTION CO. $ 403,251.60 107.34 %
5 C0040 A.M. COHRON & SON, INC. $ 423,783.97 112.81 %
6 10081 IOWA BRIDGE & CULVERT, L.C. $ 445,995.71 118.72 %
7 Cu080 CUNNINGHAM-REIS CO. $ 469,267.00 124.91 %
8 UNOS59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 479,142.15 127.54 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) MU120 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 151'-4 X 24' PRECAST PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.300 ACRE | 950.00000 285.00] 1500.00000 450.00| 5000.00000 1500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 400.000 CY | 3.50000 1400.00| 5.00000 2000.00| 4.00000 1600.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 1400.000 cCY | 3.50000 4900.00| 5.00000 7000.00 | 3.00000 4200.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 12000.00000 12000.00] 28500.00000 28500.00| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 120.000 CY | 12.00000 1440.00| 20.00000 2400.00| 24.00000 2880.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 190.200 CY | 495.00000 94149.00| 365.00000 69423.00| 390.00000 74178.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 57940.000 LB | 0.70000 40558.00| 0.65000 37661.00| 0.71000 41137.40
REINFORCING STEEL | | |
0080 2407-0551146 8.000 EACH | 3900.00000 31200.00] 4400.00000 35200.00] 4525.00000 36200.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A46 | | |
0090 2407-0551155 4.000 EACH | 4600.00000 18400.00] 5100.00000 20400.00| 5521.00000 22084.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, Ab55 | |
0100 2408-7800000 2451.000 LB | 2.50000 6127.50] 3.00000 7353.00] 2.43000 5955.93
STRUCTURAL STEEL | | |
0110 2414-6424120 336.700 LF | 44.00000 14814.80| 45.00000 15151.50] 55.00000 18518.50
CONCRETE OPEN RAILING | | |
0120 2501-0201057 1800.000 LF | 42.00000 75600.00| 34.00000 61200.00| 35.00000 63000.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-5476057 350.000 LF | 45.00000 15750.00] 65.00000 22750.00| 85.00000 29750.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 57 (P10A TYPE 3) | | \
0140 2501-6335010 100.000 LF | 20.00000 2000.00| 55.00000 5500.00 | 25.00000 2500.00
PREBORED HOLES | |
0150 2505-4008400 4.000 EACH | 1600.00000 6400.00| 2100.00000 8400.00 | 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 185.00000 740.00] 450.00000 1800.00| 185.00000 740.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 2350.00000 9400.00] 1800.00000 7200.00
| \ \

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) MU120 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2507-3250005 600.000 SY | 2.00000 1200.00| 3.00000 1800.00| 3.00000 1800.00
ENGINEERING FABRIC | | |
0190 2507-6800042 575.000 TON | 36.00000 20700.00 | 42.00000 24150.00| 42.00000 24150.00
REVETMENT, CLASS D | | |
0200 2518-6910000 2.000 EACH | 155.00000 310.00] 200.00000 400.00] 300.00000 600.00
SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 2000.00000 2000.00| 2100.00000 2100.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 2600.00000 2600.00| 2100.00000 2100.00| 3900.00000 3900.00
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 15000.00000 15000.00] 30000.00000 30000.00] 28000.00000 28000.00
MOBILIZATION | | |
0240 2602-0000020 80.000 LF | 10.00000 800.00] 20.00000 1600.00| 1.85000 148.00
SILT FENCE | | |
0250 2602-0000101 80.000 LF | 1.00000 80.00]| 2.00000 160.00] 0.60000 48.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 375,654.30| $ 396,898.50| $ 397,489.83
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 375,654.30| $ 396,898.50| $ 397,489.83




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) COo040 | ( 6 ) I0081
|DIXON CONSTR. CO. | COHRON, A.M. & SON, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 151'-4 X 24' PRECAST PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.300 ACRE | 3000.00000 900.00| 1722.55000 516.77]| 5500.00000 1650.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 400.000 CY | 8.00000 3200.00| 5.47000 2188.00] 8.00000 3200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 1400.000 cCY | 3.50000 4900.00| 3.27000 4578.00| 12.00000 16800.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 17000.00000 17000.00] 8500.00000 8500.00| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 120.000 CY | 20.00000 2400.00| 12.50000 1500.00| 15.00000 1800.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 190.200 CY | 325.00000 61815.00] 415.00000 78933.00] 550.00000 104610.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 57940.000 LB | 0.73000 42296.20| 0.85000 49249.00| 0.70000 40558.00
REINFORCING STEEL | | |
0080 2407-0551146 8.000 EACH | 4700.00000 37600.00| 6100.00000 48800.00| 5000.00000 40000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A46 | | \
0090 2407-0551155 4.000 EACH | 5700.00000 22800.00| 7250.00000 29000.00| 5500.00000 22000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, Ab55 | |
0100 2408-7800000 2451.000 LB | 3.00000 7353.00] 2.36000 5784.36| 2.50000 6127.50
STRUCTURAL STEEL | | |
0110 2414-6424120 336.700 LF | 42.00000 14141.40| 48.20000 16228.94 | 60.00000 20202.00
CONCRETE OPEN RAILING | | |
0120 2501-0201057 1800.000 LF | 34.00000 61200.00| 35.52000 63936.00| 36.00000 64800.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-5476057 350.000 LF | 100.00000 35000.00] 79.14000 27699.00 | 62.00000 21700.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 57 (P10A TYPE 3) | | I
0140 2501-6335010 100.000 LF | 30.00000 3000.00| 33.23000 3323.00] 55.00000 5500.00
PREBORED HOLES | |
0150 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 185.00000 740.00]| 185.00000 740.00| 185.00000 740.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00| 1800.00000 7200.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) C0040 | ( 6 ) I0081
|DIXON CONSTR. CO. | COHRON, A.M. & SON, INC. | ITOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2507-3250005 600.000 SY | 3.25000 1950.00 | 1.95000 1170.00| 1.75000 1050.00
ENGINEERING FABRIC | | |
0190 2507-6800042 575.000 TON | 42.00000 24150.00] 41.69000 23971.75] 50.00000 28750.00
REVETMENT, CLASS D | | |
0200 2518-6910000 2.000 EACH | 155.00000 310.00]| 155.00000 310.00| 155.00000 310.00
SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 5000.00000 5000.00 | 2000.00000 2000.00 | 2305.21000 2305.21
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 3700.00000 3700.00 | 2097.00000 2097.00| 2097.00000 2097.00
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 40000.00000 40000.00 | 39463.15000 39463.15| 30000.00000 30000.00
MOBILIZATION \ \ \
0240 2602-0000020 80.000 LF | 1.85000 148.00| 1.85000 148.00| 1.85000 148.00
SILT FENCE \ \ \
0250 2602-0000101 80.000 LF | 0.60000 48.00 | 0.60000 48.00 | 0.60000 48.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 403,251.60] $ 423,783.97| $ 445,995.71
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 403,251.60] $ 423,783.97]| $ 445,995.71




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) CU080 | ( 8 ) UNO059 | ( )
| CUNNINGHAM-REIS CO. |[UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR 151'-4 X 24' PRECAST PRESTRESSED CONCRETE BEAM BRIDGE

\
5000.00000 1500.00]| 5000.00000 1500.00

\ \
0010 2101-0850001 0.300 ACRE | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 400.000 cCYy | 4.00000 1600.00] 19.25000 7700.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1400.000 cCY | 4.00000 5600.00] 6.60000 9240.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 23000.00000 23000.00] 15500.00000 15500.00|
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 120.000 CYy | 45.00000 5400.00] 33.30000 3996.00]
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 190.200 CY | 580.00000 110316.00| 645.00000 122679.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 57940.000 LB | 0.70000 40558.00| 0.73000 42296.20|
REINFORCING STEEL | | |
0080 2407-055114¢6 8.000 EACH | 4500.00000 36000.00| 5050.00000 40400.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A46 | |
0090 2407-0551155 4.000 EACH | 5500.00000 22000.00] 3975.00000 15900.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A55 | |
0100 2408-7800000 2451.000 LB | 3.00000 7353.00] 3.30000 8088.30]
STRUCTURAL STEEL | |
0110 2414-6424120 336.700 LF | 50.00000 16835.00| 74.50000 25084.15]
CONCRETE OPEN RAILING | | |
0120 2501-0201057 1800.000 LF | 40.00000 72000.00| 38.90000 70020.00|
PILES, STEEL, HP 10 X 57 | | |
0130 2501-5476057 350.000 LF | 75.00000 26250.00] 72.00000 25200.00]
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 57 (P10A TYPE 3) | | |
0140 2501-6335010 100.000 LF | 65.00000 6500.00| 33.00000 3300.00]
PREBORED HOLES | |
0150 2505-4008400 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 200.00000 800.00] 185.00000 740.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00]
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/21/12
Page: 006 7

Bid Order: 006 Contract ID: 83-C083-051 Primary County: SHELBY
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) CU080 | ( 8 ) UNO59 | ( )
| CUNNINGHAM-REIS CO. |[UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2507-3250005 600.000 SY | 3.50000 2100.00| 2.40000 1440.00|
ENGINEERING FABRIC | | |
0190 2507-6800042 575.000 TON | 45.00000 25875.00]| 43.50000 25012.50]|
REVETMENT, CLASS D | | |
0200 2518-6910000 2.000 EACH | 250.00000 500.00| 125.00000 250.00|
SAFETY CLOSURE \ \
0210 2526-8285000 LUMP | 2500.00000 2500.00 | 2200.00000 2200.00 |
CONSTRUCTION SURVEY | | \
0220 2528-8445110 LUMP | 2500.00000 2500.00 | 2800.00000 2800.00 |
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 46000.00000 46000.00 | 42000.00000 42000.00 |
MOBILIZATION | | |
0240 2602-0000020 80.000 LF | 5.00000 400.00| 1.85000 148.00|
SILT FENCE | | |
0250 2602-0000101 80.000 LF | 1.00000 80.00| 0.60000 48.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 469,267.00] $ 479,142.15] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 469,267.00]| $ 479,142.15] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 121016 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 75 WORK DAYS Late Start Date: 07/08/13

Project: BROS-C086(80)--8J-86
Work Type: BRIDGE REPLACEMENT - CCS
County: TAMA Prj Awd Amt: $265,041.40
Route: 270TH STREET
Location: B AVE. TO C AVE.

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 265,041.40 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 276,533.50 104.33 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 279,138.56 105.31 %
4 10081 IOWA BRIDGE & CULVERT, L.C. $ 288,630.90 108.90 %
5 PE320 PETERSON CONTRACTORS INC. $ 296,883.98 112.01 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 299,999.18 113.18 %
7 Cu080 CUNNINGHAM-REIS CO. $ 303,505.04 114.51 %
8 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 315,460.00 119.02 %
9 HE420 HERBERGER CONSTRUCTION CO., INC. $ 322,768.08 121.78 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) TA060 | ( 3 ) MU181
| GODBERSEN-SMITH CONSTRUCTION |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90' X 30" CCS BRIDGE
\ \ \
0010 2102-2710070 331.000 cCY | 6.50000 2151.50] 11.00000 3641.00] 10.00000 3310.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1314.000 cCY | 5.75000 7555.50| 8.00000 10512.00] 5.00000 6570.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 280.000 TON | 20.00000 5600.00 | 18.00000 5040.00] 19.00000 5320.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0040 2315-8275025 15.000 TON | 20.00000 300.00] 18.00000 270.00| 20.00000 300.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0050 2401-6745625 LUMP | 8000.00000 8000.00| 9000.00000 9000.00] 9600.00000 9600.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 220.000 cCY | 13.00000 2860.00| 35.00000 7700.00 | 18.00000 3960.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 200.100 cCY | 450.00000 90045.00 | 325.00000 65032.50] 400.00000 80040.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51262.000 LB | 0.70000 35883.40| 1.00000 51262.00| 0.88000 45110.56
REINFORCING STEEL | | |
0090 2414-6424124 202.000 LF | 44.00000 8888.00 | 55.00000 11110.00]| 53.00000 10706.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 66.000 LF | 24.00000 1584.00| 25.00000 1650.00]| 30.00000 1980.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0110 2501-0201042 450.000 LF | 32.00000 14400.00] 30.00000 13500.00] 33.00000 14850.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-0201253 880.000 LF | 35.00000 30800.00] 35.00000 30800.00] 38.50000 33880.00
PILES, STEEL, HP 12 X 53 | | |
0130 2501-5475053 312.000 LF | 44.00000 13728.00| 75.00000 23400.00| 83.00000 25896.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) | | |
0140 2507-3250005 600.000 SY | 2.00000 1200.00| 2.00000 1200.00| 2.00000 1200.00
ENGINEERING FABRIC | | |
0150 2507-6800061 700.000 TON | 32.00000 22400.00| 34.00000 23800.00| 40.00000 28000.00
REVETMENT, CLASS E | | |
0160 2518-6910000 3.000 EACH | 75.00000 225.00] 125.00000 375.00] 125.00000 375.00
SAFETY CLOSURE | |
0170 2524-9100030 4.000 EACH | 150.00000 600.00| 180.00000 720.00] 180.00000 720.00
| | |

OBJECT MARKER, TYPE 3



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) TA060 | ( 3 ) MU181
| GODBERSEN-SMITH CONSTRUCTION |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2528-8445110 LUMP | 2300.00000 2300.00] 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 4800.00000 4800.00
MOBILIZATION | | |
0200 2601-2634100 0.330 ACRE | 700.00000 231.00]| 700.00000 231.00]| 700.00000 231.00
MULCHING | | |
0210 2601-2636043 0.330 ACRE | 3000.00000 990.00| 3000.00000 990.00| 3000.00000 990.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000030 150.000 LF | 2.00000 300.00] 2.00000 300.00] 2.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 265,041.40| $ 276,533.50] $ 279,138.56
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 265,041.40| $ 276,533.50] $ 279,138.56




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) PE320 | ( 6 ) GR10O0
| IOWA BRIDGE & CULVERT, L.C. | PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90' X 30" CCS BRIDGE
\ \ \
0010 2102-2710070 331.000 cCY | 15.00000 4965.00| 12.50000 4137.50] 8.00000 2648.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1314.000 cCY | 9.00000 11826.00] 9.65000 12680.10] 3.00000 3942.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 280.000 TON | 21.00000 5880.00| 20.31000 5686.80| 15.00000 4200.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2315-8275025 15.000 TON | 21.00000 315.00] 30.32000 454.80| 15.00000 225.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0050 2401-6745625 LUMP | 9000.00000 9000.00] 16936.00000 16936.00| 18546.00000 18546.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 220.000 cCY | 25.00000 5500.00| 8.36000 1839.20]| 20.00000 4400.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 200.100 cCY | 435.00000 87043.50| 482.00000 96448.20| 343.00000 68634.30
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51262.000 LB | 0.70000 35883.40| 0.66000 33832.92| 0.74000 37933.88
REINFORCING STEEL | | |
0090 2414-6424124 202.000 LF | 55.00000 11110.00] 42.70000 8625.40 | 55.00000 11110.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 66.000 LF | 32.00000 2112.00] 24.86000 1640.76| 24.00000 1584.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0110 2501-0201042 450.000 LF | 34.00000 15300.00] 33.15000 14917.50] 29.50000 13275.00
PILES, STEEL, HP 10 X 42 | | \
0120 2501-0201253 880.000 LF | 36.00000 31680.00| 30.15000 26532.00| 34.25000 30140.00
PILES, STEEL, HP 12 X 53 | | |
0130 2501-5475053 312.000 LF | 60.00000 18720.00] 51.90000 16192.80| 85.00000 26520.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) | | |
0140 2507-3250005 600.000 SY | 2.00000 1200.00| 2.66000 1596.00| 2.00000 1200.00
ENGINEERING FABRIC | | |
0150 2507-6800061 700.000 TON | 42.00000 29400.00| 33.49000 23443.00| 35.00000 24500.00
REVETMENT, CLASS E | \ \
0160 2518-6910000 3.000 EACH | 125.00000 375.00] 125.00000 375.00] 300.00000 900.00
SAFETY CLOSURE | | |
0170 2524-9100030 4.000 EACH | 200.00000 800.00] 180.00000 720.00] 180.00000 720.00
| | |

OBJECT MARKER, TYPE 3



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5

Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.

| ( 4 ) 10081 | ( 5 ) PE320 | ( 6 ) GR100
| IOWA BRIDGE & CULVERT, L.C. |PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2528-8445110 LUMP | 1000.00000 1000.00| 4750.00000 4750.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0190 2533-4980005 LUMP | 15000.00000 15000.00 | 24555.00000 24555.00| 45000.00000 45000.00
MOBILIZATION | | |
0200 2601-2634100 0.330 ACRE | 700.00000 231.00| 700.00000 231.00| 700.00000 231.00
MULCHING | | |
0210 2601-2636043 0.330 ACRE | 3000.00000 990.00] 3000.00000 990.00] 3000.00000 990.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000030 150.000 LF | 2.00000 300.00] 2.00000 300.00] 2.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 288,630.90]| $ 296,883.98] $ 299,999.18
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 288,630.90]| $ 296,883.98]| $ 299,999.18




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 6
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) CU080 | ( 8 ) JA250 | ( 9 ) HE420
| CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC. |HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90' X 30" CCS BRIDGE
\ \ \
0010 2102-2710070 331.000 cCY | 6.00000 1986.00| 9.00000 2979.00| 7.00000 2317.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1314.000 cCY | 6.00000 7884.00| 6.50000 8541.00| 7.00000 9198.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260051 280.000 TON | 20.00000 5600.00 | 20.00000 5600.00| 25.00000 7000.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0040 2315-8275025 15.000 TON | 20.00000 300.00] 25.00000 375.00] 25.00000 375.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0050 2401-6745625 LUMP | 16000.00000 16000.00| 12000.00000 12000.00] 11500.00000 11500.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 220.000 cCY | 40.00000 8800.00 | 20.00000 4400.00| 25.00000 5500.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 200.100 cCY | 405.00000 81040.50] 385.00000 77038.50]| 460.00000 92046.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51262.000 LB | 0.67000 34345.54 | 0.75000 38446.50| 0.84000 43060.08
REINFORCING STEEL | | |
0090 2414-6424124 202.000 LF | 50.00000 10100.00] 65.00000 13130.00] 60.00000 12120.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 66.000 LF | 38.00000 2508.00| 35.00000 2310.00] 36.00000 2376.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0110 2501-0201042 450.000 LF | 33.00000 14850.00] 40.00000 18000.00] 38.00000 17100.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-0201253 880.000 LF | 40.00000 35200.00] 50.00000 44000.00] 45.00000 39600.00
PILES, STEEL, HP 12 X 53 | \ |
0130 2501-5475053 312.000 LF | 75.00000 23400.00| 70.00000 21840.00| 80.00000 24960.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | |
0140 2507-3250005 600.000 SY | 3.50000 2100.00| 2.50000 1500.00| 3.00000 1800.00
ENGINEERING FABRIC | | |
0150 2507-6800061 700.000 TON | 40.00000 28000.00| 42.00000 29400.00| 42.00000 29400.00
REVETMENT, CLASS E | | |
0160 2518-6910000 3.000 EACH | 150.00000 450.00] 150.00000 450.00] 125.00000 375.00
SAFETY CLOSURE \ \
0170 2524-9100030 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 180.00000 720.00
| \ \

OBJECT MARKER, TYPE 3



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 7
Bid Order: 007 Contract ID: 86-C086-080 Primary County: TAMA
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) CU080 | ( 8 ) JA250 | ( 9 ) HE420
| CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC. |HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0180 2528-8445110 LUMP | 2500.00000 2500.00| 3000.00000 3000.00| 1800.00000 1800.00
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 26000.00000 26000.00 | 30000.00000 30000.00] 20000.00000 20000.00
MOBILIZATION | | |
0200 2601-2634100 0.330 ACRE | 700.00000 231.00] 700.00000 231.00] 700.00000 231.00
MULCHING | | |
0210 2601-2636043 0.330 ACRE | 2000.00000 660.00| 3300.00000 1089.00| 3000.00000 990.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000030 150.000 LF | 5.00000 750.00] 2.20000 330.00] 2.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 303,505.04| $ 315,460.00| $ 322,768.08
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 303,505.04| $ 315,460.00| $ 322,768.08




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 121016 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to METRO PAVERS, INC.
Contract Period: 175 WORK DAYS Late Start Date: 04/01/13

Project: STP-U-3715(654)--70-52
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: JOHNSON Prj Awd Amt: $6,620,967.68
Route: LOWER MUSCATINE ROAD
Location: IN THE CITY OF IOWA CITY KIRKWOOD AVENUE TO
FIRST AVENUE

METRO PAVERS, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ME380 METRO PAVERS, INC. $ 6,620,967.68 100.00 %
2 ST780 STREB CONSTRUCTION CO., INC. $ 6,997,968.98 105.69 %
3 PO085 PORTZEN CONSTRUCTION, INC. $ 7,499,855.98 113.27 %



IOWA DEPARTMENT OF TRANSPORTATION

PORTLAND CEMENT CONCRETE PAVEMENT

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
IMETRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 8850.00000 8850.00] 5000.00000 5000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 796.000 UNIT | 35.00000 27860.00] 12.00000 9552.00| 25.00000 19900.00
CLEARING AND GRUBBING | | |
0030 2102-2710070 9924.000 CY | 12.00000 119088.00| 8.00000 79392.00| 15.00000 148860.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2710080 2000.000 cY | 19.00000 38000.00| 16.00000 32000.00| 22.00000 44000.00
EXCAVATION, CLASS 10, UNSUITABLE OR | |
UNSTABLE MATERIAL | | |
0050 2105-8425005 21.000 cCY | 85.00000 1785.00| 85.00000 1785.00| 60.00000 1260.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2105-8425015 3584.000 CY | 15.75000 56448.00| 8.00000 28672.00] 12.00000 43008.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2115-0100000 7086.000 CY | 30.75000 217894.50| 33.00000 233838.00] 35.50000 251553.00
MODIFIED SUBBASE | | |
0080 2123-7450020 136.000 STA | 225.00000 30600.00| 275.00000 37400.00| 150.00000 20400.00
SHOULDER FINISHING, EARTH | | I
0090 2213-6745500 9.960 STA | 525.00000 5229.00] 675.00000 6723.00] 450.00000 4482.00
REMOVAL OF CURB \ \
0100 2213-7100400 6.000 EACH | 200.00000 1200.00| 150.00000 900.00] 165.00000 990.00
RELOCATION OF MAIL BOXES | | |
0110 2301-1033060 4072.000 SY | 34.00000 138448.00| 36.35000 148017.20] 32.00000 130304.00
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 6 IN. | | |
0120 2301-1033080 5144.000 SY | 37.60000 193414.40] 46.00000 236624.00| 40.00000 205760.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0130 2301-1033090 22760.000 SY | 39.00000 887640.00 | 49.75000 1132310.00]| 44.00000 1001440.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 9 IN. | | |
0140 2301-4874006 14.000 SY | 100.00000 1400.00] 200.00000 2800.00 | 95.00000 1330.00
MEDIAN, DOWELLED P.C. CONCRETE, AS PER | | |
PLAN | | |
0150 2301-6911722 LUMP | 5000.00000 5000.00] 5000.00000 5000.00| 10000.00000 10000.00
| | |
| \ \

SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) P0O085
|[METRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0160 2301-7000110 24000.000 EACH | 1.00000 24000.00| 1.00000 24000.00| 1.00000 24000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0170 2303-9093010 2515.000 SY | 29.45000 74066.75| 30.00000 75450.00| 32.00000 80480.00
HOT MIX ASPHALT, DRIVEWAY | | |
0180 2304-0100000 6770.000 SY | 40.75000 275877.50] 50.00000 338500.00] 50.00000 338500.00
DETOUR PAVEMENT | |
0190 2312-8260051 1000.000 TON | 17.50000 17500.00] 16.50000 16500.00| 17.00000 17000.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0200 2315-8275025 20.000 TON | 17.50000 350.00] 30.00000 600.00| 35.00000 700.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0210 2316-0000110 15000.000 EACH | 1.00000 15000.00] 1.00000 15000.00] 1.00000 15000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0220 2401-6750001 LUMP | 5400.00000 5400.00 | 6500.00000 6500.00| 20000.00000 20000.00
REMOVALS, AS PER PLAN | | |
0230 2415-2100000 83.000 LF | 625.00000 51875.00| 575.00000 47725.00| 580.00000 48140.00
PRECAST CONCRETE BOX CULVERT, 7 FT. X 3 | | |
FT. \ \ \
0240 2416-0102260 1.000 EACH | 7000.00000 7000.00 | 6400.00000 6400.00| 6500.00000 6500.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |
0250 2430-0000100 1425.000 SF | 21.50000 30637.50] 21.50000 30637.50| 24.00000 34200.00
MODULAR BLOCK RETAINING WALL | | |
0260 2435-0130148 5.000 EACH | 4600.00000 23000.00| 4875.00000 24375.00| 6500.00000 32500.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0270 2435-0140148 3.000 EACH | 2800.00000 8400.00 | 3175.00000 9525.00| 3300.00000 9900.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0280 2435-0140160 1.000 EACH | 4800.00000 4800.00| 4850.00000 4850.00| 4600.00000 4600.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0290 2435-0140172 3.000 EACH | 5200.00000 15600.00] 4850.00000 14550.00] 5200.00000 15600.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0300 2435-0140200 2.000 EACH | 5000.00000 10000.00] 4625.00000 9250.00] 4000.00000 8000.00
MANHOLE, STORM SEWER, SW-402 | | |
0310 2435-0140300 3.000 EACH | 7500.00000 22500.00| 10500.00000 31500.00] 9600.00000 28800.00
\ \ \

MANHOLE, STORM SEWER, SW-403



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
|[METRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it ittt L L P
0320 2435-0140310 1.000 EACH | 17000.00000 17000.00] 33500.00000 33500.00] 36000.00000 36000.00
MANHOLE, STORM SEWER, SW-403 MODIFIED | |
0330 2435-0250500 1.000 EACH | 4500.00000 4500.00| 3750.00000 3750.00] 4200.00000 4200.00
INTAKE, SW-505 | |
0340 2435-0250700 8.000 EACH | 3400.00000 27200.00| 3200.00000 25600.00 | 3900.00000 31200.00
INTAKE, SW-507 | |
0350 2435-0250800 6.000 EACH | 3500.00000 21000.00| 3250.00000 19500.00] 4100.00000 24600.00
INTAKE, SW-508 | |
0360 2435-0250900 7.000 EACH | 4200.00000 29400.00 | 4000.00000 28000.00| 5200.00000 36400.00
INTAKE, SW-509 | |
0370 2435-0251000 49.000 EACH | 3865.00000 189385.00| 4250.00000 208250.00] 4000.00000 196000.00
INTAKE, SW-510 | |
0380 2435-0251224 1.000 EACH | 1400.00000 1400.00| 1250.00000 1250.00]| 1200.00000 1200.00
INTAKE, SW-512, 24 IN. | | |
0390 2435-0251230 1.000 EACH | 1900.00000 1900.00| 1400.00000 1400.00| 1400.00000 1400.00
INTAKE, SW-512, 30 IN. | | |
0400 2435-0254100 7.000 EACH | 4200.00000 29400.00| 3650.00000 25550.00| 5000.00000 35000.00
INTAKE, SW-541 | |
0410 2435-0254110 9.000 EACH | 5300.00000 47700.00| 4800.00000 43200.00] 6000.00000 54000.00
INTAKE, SW-541 MODIFIED | | |
0420 2435-0254200 14.000 EACH | 1100.00000 15400.00] 2350.00000 32900.00] 1000.00000 14000.00
INTAKE EXTENSION UNIT, SW-542 | | |
0430 2435-0400000 2.000 EACH | 2900.00000 5800.00| 4400.00000 8800.00 | 1500.00000 3000.00
DROP CONNECTION, SW-307 | | |
0440 2435-0600010 3.000 EACH | 900.00000 2700.00| 2250.00000 6750.00| 350.00000 1050.00
MANHOLE ADJUSTMENT, MINOR | | |
0450 2502-8212036 9678.000 LF | 7.00000 67746.00 | 11.75000 113716.50]| 8.00000 77424.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0460 2502-8220193 94.000 EACH | 95.00000 8930.00| 175.00000 16450.00] 150.00000 14100.00
SUBDRAIN OUTLET (RF-19C) | | |
0470 2503-0111018 153.000 LF | 35.00000 5355.00| 50.00000 7650.00 | 40.00000 6120.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
HIGH DENSITY POLYETHYLENE PIPE (HDPE), | |
18 IN. \ \ \
0480 2503-0114215 2301.000 LF | 55.00000 126555.00| 50.00000 115050.00| 45.00000 103545.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS TIIT), 15 IN. | | I
0490 2503-0114218 1108.000 LF | 64.00000 70912.00 | 55.00000 60940.00 | 52.00000 57616.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | |

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

SANITARY SEWER GRAVITY MAIN, TRENCHED,

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
|IMETRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0500 2503-0114224 1139.000 LF | 74.00000 84286.00 | 58.50000 66631.50| 65.00000 74035.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0510 2503-0114230 949.000 LF | 84.00000 79716.00 | 72.75000 69039.75| 80.00000 75920.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0520 2503-0114236 356.000 LF | 122.00000 43432.00] 94.00000 33464.00] 110.00000 39160.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | \ \
0530 2503-0114242 212.000 LF | 129.00000 27348.00| 117.00000 24804.00| 120.00000 25440.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0540 2503-0114248 883.000 LF | 150.00000 132450.00] 146.00000 128918.00] 130.00000 114790.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 48 IN. | | |
0550 2503-0116229 8.000 LF | 100.00000 800.00| 100.00000 800.00] 200.00000 1600.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 29 IN. X 18 IN. | | |
0560 2503-0116252 312.000 LF | 120.00000 37440.00 | 155.00000 48360.00 | 200.00000 62400.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 52 IN. X 32 IN. | |
0570 2503-0116265 123.000 LF | 200.00000 24600.00| 195.00000 23985.00| 295.00000 36285.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 65 IN. X 40 IN. | | |
0580 2503-0116273 99.000 LF \ 205.00000 20295.00| 255.00000 25245.00] 550.00000 54450.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | \
2000D (CLASS A-III), 73 IN. X 45 IN. | | |
0590 2503-0200036 3721.000 LF | 10.00000 37210.00]| 12.50000 46512.50] 12.00000 44652.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0600 2504-0110012 611.000 LF | 255.00000 155805.00 | 60.00000 36660.00] 250.00000 152750.00
| | |
| | |

12 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
|[METRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0610 2504-0200804 50.000 LF | 150.00000 7500.00 | 80.00000 4000.00| 125.00000 6250.00
SANITARY SEWER SERVICE STUB WITH RISER, | | |
POLYVINYL CHLORIDE PIPE (PVC), 4 IN. | | |
0620 2505-4008120 273.000 LF | 5.00000 1365.00| 10.00000 2730.00| 5.00000 1365.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0630 2505-4008300 107.000 LF | 19.00000 2033.00] 19.00000 2033.00] 22.00000 2354.00
STEEL BEAM GUARDRAIL | | |
0640 2505-4021020 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00| 1650.00000 3300.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0650 2506-4984000 60.000 CY | 92.00000 5520.00| 150.00000 9000.00] 140.00000 8400.00
FLOWABLE MORTAR | | |
0660 2507-6800061 118.000 TON | 47.00000 5546.00| 52.50000 6195.00] 40.00000 4720.00
REVETMENT, CLASS E | | |
0670 2510-6745850 22197.000 SY | 6.00000 133182.00| 6.50000 144280.50| 7.00000 155379.00
REMOVAL OF PAVEMENT | | |
0680 2510-6750600 43.000 EACH | 400.00000 17200.00| 475.00000 20425.00| 450.00000 19350.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0690 2511-6745900 4463.000 SY | 6.00000 26778.00 | 4.00000 17852.00| 8.00000 35704.00
REMOVAL OF SIDEWALK | | |
0700 2511-7526004 2568.000 SY | 28.00000 71904.00| 34.10000 87568.80| 36.00000 92448.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0710 2511-7526006 3710.000 SY | 32.75000 121502.50| 36.85000 136713.50]| 40.50000 150255.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0720 2511-7528101 868.000 SF | 35.00000 30380.00] 35.00000 30380.00] 45.00000 39060.00
DETECTABLE WARNINGS | | |
0730 2512-1725256 1416.000 LF | 25.00000 35400.00] 25.00000 35400.00] 25.00000 35400.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0740 2515-2475006 4065.000 SY | 33.00000 134145.00| 40.50000 164632.50| 40.50000 164632.50
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0750 2515-6745600 10621.000 sSY | 6.00000 63726.00| 4.00000 42484.00| 7.00000 74347.00
REMOVAL OF PAVED DRIVEWAY | | |
0760 2518-6910000 15.000 EACH | 100.00000 1500.00| 100.00000 1500.00| 110.00000 1650.00
SAFETY CLOSURE | | |
0770 2519-1001000 113.000 LF | 28.00000 3164.00] 28.00000 3164.00] 30.00000 3390.00
FENCE, CHAIN LINK, VINYL COATED | | |
0780 2519-1002096 366.000 LF | 32.00000 11712.00] 32.00000 11712.00] 35.00000 12810.00
FENCE, CHAIN LINK, 96 IN. HEIGHT | | |
0790 2519-3300600 700.000 LF | 3.50000 2450.00| 5.00000 3500.00] 3.25000 2275.00
FENCE, SAFETY | |
0800 2519-3300700 420.000 LF | 15.50000 6510.00 | 15.50000 6510.00 | 17.00000 7140.00
| | |

FENCE, TEMPORARY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
|IMETRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0810 2519-4200090 57.000 LF | 36.00000 2052.00 | 36.00000 2052.00 | 40.00000 2280.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
WOOD BOARD | | \
0820 2519-4200120 554.000 LF | 11.00000 6094.00] 11.00000 6094.00] 12.00000 6648.00
REMOVAL OF FENCE, CHAIN LINK | | \
0830 2519-4200190 75.000 LF | 20.00000 1500.00| 20.00000 1500.00| 22.00000 1650.00
REMOVAL OF FENCE, WOOD BOARD | | |
0840 2520-3350015 1.000 EACH | 10000.00000 10000.00| 10000.00000 10000.00| 25000.00000 25000.00
FIELD OFFICE | | |
0850 2523-0000100 42.000 EACH | 4350.00000 182700.00 | 4350.00000 182700.00 | 5000.00000 210000.00
LIGHTING POLES | |
0860 2523-0000200 5557.000 LF | 9.00000 50013.00]| 9.00000 50013.00]| 12.00000 66684.00
ELECTRICAL CIRCUITS | | |
0870 2523-0000310 12.000 EACH | 400.00000 4800.00 | 400.00000 4800.00 | 750.00000 9000.00
HANDHOLES AND JUNCTION BOXES | | |
0880 2523-0000400 2.000 EACH | 12000.00000 24000.00] 12000.00000 24000.00] 10000.00000 20000.00
CONTROL CABINET | |
0890 2523-6765009 3.000 EACH | 50.00000 150.00| 50.00000 150.00| 3000.00000 9000.00
REMOVE AND REINSTALL LIGHT POLE AND | |
LUMINAIRE | | \
0900 2525-0000100 LUMP | 259000.00000 259000.00] 259000.00000 259000.00] 338000.00000 338000.00
TRAFFIC SIGNALIZATION | | \
0910 2525-0000120 LUMP | 8000.00000 8000.00 | 8000.00000 8000.00 | 35000.00000 35000.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0920 2526-8285000 LUMP | 33900.00000 33900.00] 30000.00000 30000.00| 30000.00000 30000.00
CONSTRUCTION SURVEY | | |
0930 2527-9263109 283.300 STA | 35.00000 9915.50] 15.00000 4249 .50 | 16.50000 4674.45
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0940 2527-9263117 182.800 STA | 81.00000 14806.80 | 60.00000 10968.00 | 65.00000 11882.00
PAINTED PAVEMENT MARKINGS, DURABLE | \
0950 2527-9263143 41.000 EACH | 135.00000 5535.00 | 200.00000 8200.00 | 220.00000 9020.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
0960 2527-9263180 120.400 STA | 35.00000 4214.00] 25.00000 3010.00] 27.50000 3311.00
PAVEMENT MARKINGS REMOVED | | |
0970 2528-8400048 730.000 LF | 10.00000 7300.00| 28.65000 20914.50] 24.00000 17520.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0980 2528-8400256 2.000 EACH | 17000.00000 34000.00] 17000.00000 34000.00] 20000.00000 40000.00
TEMPORARY TRAFFIC SIGNALS | | |
0990 2528-8445110 LUMP | 26000.00000 26000.00| 30000.00000 30000.00] 22000.00000 22000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 8
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
1 ) ME380 2 ) ST780 3 ) PO085

( ( I (
METRO PAVERS, INC. STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1000 2528-8445113 20.000 EACH | 325.00000 6500.00] 325.00000 6500.00] 325.00000 6500.00
FLAGGERS | | |
1010 2533-4980005 LUMP | 385000.00000 385000.00] 375000.00000 375000.00] 420000.00000 420000.00
MOBILIZATION | | |
1020 2552-0000210 1000.000 TON | 15.00000 15000.00 | 27.00000 27000.00] 22.00000 22000.00
TRENCH FOUNDATION | | |
1030 2554-0112006 1152.000 LF | 54.00000 62208.00 | 55.00000 63360.00 | 65.00000 74880.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
1040 2554-0112008 2074.000 LF | 69.00000 143106.00] 60.00000 124440.00| 75.00000 155550.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. \ \ \
1050 2554-0112012 1538.000 LF | 89.00000 136882.00] 85.00000 130730.00] 85.00000 130730.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | |
1060 2554-0112016 389.000 LF | 100.00000 38900.00 | 107.50000 41817.50] 110.00000 42790.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 16 IN. \ \ \
1070 2554-0122008 160.000 LF | 75.00000 12000.00]| 135.00000 21600.00] 100.00000 16000.00
WATER MAIN, TRENCHLESS, DUCTILE IRON \ \
PIPE (DIP), 8 IN. | | |
1080 2554-0142008 54.000 LF | 275.00000 14850.00 | 325.00000 17550.00 | 260.00000 14040.00
WATER MAIN WITH CASING PIPE, TRENCHLESS | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
1090 2554-0203000 6255.000 LB | 8.00000 50040.00 | 10.00000 62550.00 | 8.00000 50040.00
FITTINGS BY WEIGHT, DUCTILE IRON | | |
1100 2554-0204110 51.000 EACH | 1800.00000 91800.00| 2500.00000 127500.00] 2000.00000 102000.00
WATER SERVICE STUB, COPPER, 1 IN. | | |
1110 2554-0206000 4.000 EACH | 2600.00000 10400.00]| 3350.00000 13400.00]| 5000.00000 20000.00
VALVE, BUTTERFLY, DIP, 16 IN. | | |
1120 2554-0207006 26.000 EACH | 1000.00000 26000.00| 1275.00000 33150.00] 850.00000 22100.00
VALVE, GATE, DIP, 6 IN. | | |
1130 2554-0207008 19.000 EACH | 1250.00000 23750.00| 1650.00000 31350.00| 1200.00000 22800.00
VALVE, GATE, DIP, 8 IN. | | |
1140 2554-0207012 10.000 EACH | 2250.00000 22500.00| 2775.00000 27750.00| 1650.00000 16500.00
VALVE, GATE, DIP, 12 IN. | | |
1150 2554-0210201 20.000 EACH | 4200.00000 84000.00 | 5250.00000 105000.00] 3500.00000 70000.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
1160 2554-0212030 11.000 EACH | 326.00000 3586.00 | 850.00000 9350.00] 325.00000 3575.00
| | |

VALVE BOX REPLACEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 9
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
1 ) ME380 2 ) ST780 3 ) PO085

0~

( I (
METRO PAVERS, INC. TREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT

('"EACH' ITEM) WATER SERVICE SADDLE
REPLACEMENT

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1170 2554-0214000 1.000 EACH | 900.00000 900.00| 675.00000 675.00] 850.00000 850.00
FIRE HYDRANT ADJUSTMENT | | |
1180 2599-9999003 1000.000 cCY | 70.00000 70000.00] 50.00000 50000.00] 150.00000 150000.00
('CUBIC YARDS' ITEM) EXCAVATION, CL 10, | | |
CONTAMINATED | | |
1190 2599-9999003 3.160 CY | 2000.00000 6320.00] 500.00000 1580.00] 1000.00000 3160.00
('CUBIC YARDS' ITEM) PCC STEPS | | |
1200 2599-9999005 10.000 EACH | 1100.00000 11000.00] 1100.00000 11000.00] 2300.00000 23000.00
('"EACH' ITEM) IT/INTERCONNECT HANDHOLE | |
1210 2599-9999005 1.000 EACH | 12000.00000 12000.00] 11250.00000 11250.00] 9000.00000 9000.00
('"EACH' ITEM) MANHOLE, STORM SWR, | | |
SWw-401, 108 IN. | | |
1220 2599-9999005 1.000 EACH | 5200.00000 5200.00| 3000.00000 3000.00| 6500.00000 6500.00
("EACH' ITEM) MANHOLE, STORM SWR, | | |
SW-401. MOD. \ \ \
1230 2599-9999005 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 500.00000 1000.00
('"EACH' ITEM) PCC ROOF DRAIN SPLASH PAD | | |
1240 2599-9999005 5.000 EACH | 900.00000 4500.00| 2350.00000 11750.00] 2000.00000 10000.00
('"EACH' ITEM) RELOCATE FIRE HYDRANT | |
WM-201 | | |
1250 2599-9999005 9.000 EACH | 750.00000 6750.00| 750.00000 6750.00| 750.00000 6750.00
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
1260 2599-9999005 7.000 EACH | 2500.00000 17500.00] 2850.00000 19950.00] 1600.00000 11200.00
("EACH' ITEM) SANITARY SEWER MANHOLE | |
REPAIR | | \
1270 2599-9999005 4.000 EACH | 5100.00000 20400.00 | 5250.00000 21000.00| 9000.00000 36000.00
("EACH' ITEM) SANITARY SEWER MANHOLE | |
REPLACEMENT | | |
1280 2599-9999005 15.000 EACH | 450.00000 6750.00] 500.00000 7500.00 | 1000.00000 15000.00
('"EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
1290 2599-9999005 41.000 EACH | 125.00000 5125.00| 200.00000 8200.00] 250.00000 10250.00
('"EACH' ITEM) TREE PROTECTION | | |
1300 2599-9999005 2.000 EACH | 3000.00000 6000.00| 3000.00000 6000.00| 3200.00000 6400.00
('"EACH' ITEM) WATER MAIN, ADJUSTMENT | |
(HORIZONTAL) | | |
1310 2599-9999005 2.000 EACH | 3000.00000 6000.00| 3000.00000 6000.00| 3200.00000 6400.00
("EACH' ITEM) WATER MAIN, ADJUSTMENT | |
(VERTICAL) \ \ \
1320 2599-9999005 6.000 EACH | 1100.00000 6600.00 | 1500.00000 9000.00 | 1500.00000 9000.00
\ \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 10
Bid Order: 101 Contract ID: 52-3715-654 Primary County: JOHNSON
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) ST780 | ( 3 ) PO085
|IMETRO PAVERS, INC. | STREB CONSTRUCTION CO., INC. |PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1330 2599-9999009 14030.000 LF | 3.80000 53314.00] 3.80000 53314.00] 7.25000 101717.50
('"LINEAR FEET' ITEM) IT/INTERCONNECT | | |
HDPE DUCT, 2 IN. DIA. \ \ \
1340 2599-9999009 14239.000 LF | 0.15000 2135.85] 0.15000 2135.85] 0.60000 8543.40
('"LINEAR FEET' ITEM) IT/INTERCONNECT | \
PULL TAPE FOR HDPE | | |
1350 2599-9999009 2698.000 LF | 0.50000 1349.00| 0.50000 1349.00| 1.25000 3372.50
('"LINEAR FEET' ITEM) IT/INTERCONNECT | | |
TRACER WIRE FOR HDPE | | |
1360 2599-9999009 4947.000 LF | 12.00000 59364.00 | 13.00000 64311.00]| 12.00000 59364.00
('"LINEAR FEET' ITEM) REMOVAL OF WATER | | |
MAIN \ \ \
1370 2599-9999014 2757.000 SF | 32.75000 90291.75| 32.75000 90291.75| 35.00000 96495.00
('"SQUARE FEET' ITEM) MODULAR BLOCK | \
RETAIN WALL (HEAVY) | | |
1380 2599-9999018 540.000 SY | 19.70000 10638.00| 20.00000 10800.00| 21.00000 11340.00
('"SQUARE YARDS' ITEM) TEMPORARY WALKWAY | | |
SURFACE | | |
1390 2601-2634150 2.640 ACRE | 1400.00000 3696.00 | 1400.00000 3696.00 | 1500.00000 3960.00
MULCHING, WOOD CELLULOSE FIBER | | |
1400 2601-2636044 2.640 ACRE | 1400.00000 3696.00 | 1400.00000 3696.00 | 2000.00000 5280.00
SEEDING AND FERTILIZING (URBAN) | | |
1410 2601-2639010 869.500 SO | 40.00000 34780.00 | 40.00000 34780.00 | 40.00000 34780.00
SODDING | | |
1420 2601-2642120 3.600 ACRE | 900.00000 3240.00 | 900.00000 3240.00| 1300.00000 4680.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | \ |
1430 2601-2643110 522.000 MGAL | 60.00000 31320.00]| 60.00000 31320.00]| 60.00000 31320.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
1440 2601-2643300 12.000 EACH | 350.00000 4200.00 | 350.00000 4200.00 | 350.00000 4200.00
MOBILIZATION FOR WATERING | | |
1450 2602-0000020 2807.500 LF | 1.70000 4772.75]| 1.70000 4772.75]| 2.25000 6316.88
SILT FENCE | | |
1460 2602-0000071 2807.500 LF | 0.25000 701.88] 0.25000 701.88] 0.50000 1403.75
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1470 2602-0000101 2500.000 LF | 0.75000 1875.00] 0.75000 1875.00] 0.25000 625.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 6,620,967.68| $ 6,997,968.98]| $ 7,499,855.98
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 6,620,967.68| $ 6,997,968.98]| $ 7,499,855.98




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 121016 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 90 WORK DAYS Late Start Date: 04/01/13
Project: BREN-030-5(238)--39-85 Project: NHSX-030-5(239)--3H-85
Work Type: RECONSTRUCTION - BRIDGE WIDENING Work Type: PCC PAVEMENT - GRADE & REPLACE
County: STORY Prj Awd Amt: $230,152.00 County: STORY Prj Awd Amt: $4,711,215.36
Route: U.S. 30 Route: U.S. 30
Location: EB US 30 OVER GRANT CREEK 2.8 MILES E. OF Location: FROM W. OF CO. RD. R-70 E. TO NEVADA (EBL)
I-35

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 4,941,367.36 100.00 %
2 FL120 FLYNN COMPANY, INC. $ 5,382,348.43 108.92 %
3 CE099 CEDAR VALLEY CORP., LLC. $ 5,634,473.40 114.02 %
4 CR334 CROELL AND SUBSIDIARY $ 5,657,659.38 114.49 %
5 CO415 CONCRETE TECHNOLOGIES, INC. $ 6,215,578.82 125.78 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( 3 ) CE099
|[MANATT'S, INC. | FLYNN COMPANY, INC. |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO. 213; WIDENING AN 80'-0 X 30' TO AN 80'-0 X 37' CONTINUOUS CONCRETE SLAB BRIDGE BRFN-030-5(238)--39-85

\
23000.00000 23000.00

SECTION 0003 DESIGN NO. 213; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (238)
\ \
185.00000 62345.00 | 185.00000 62345.00| 185.00000 62345.00

| |
$ 62,345.00] $ 62,345.00] $ 62,345.00

0130 2413-0698067 337.000 sY
DECK OVERLAY (CLASS HPC-O PCC)
SECTION TOTALS
SECTION 0004 ROADWAY ITEMS NHSX-030-5(239) --3H-85
\ \ \

\ \
0010 2401-6750001 LUMP | 23000.00000 23000.00] | 23000.00000 23000.00
REMOVALS, AS PER PLAN \ \ \
0020 2402-2720000 26.000 CY | 50.00000 1300.00| 50.00000 1300.00| 50.00000 1300.00
EXCAVATION, CLASS 20 | \ \
0030 2403-0100010 36.800 CY | 1300.00000 47840.00 | 1300.00000 47840.00 | 1300.00000 47840.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0040 2404-7775005 11164.000 LB | 1.75000 19537.00]| 1.75000 19537.00]| 1.75000 19537.00
REINFORCING STEEL, EPOXY COATED | | \
0050 2413-0698074 76.000 SY | 250.00000 19000.00]| 250.00000 19000.00]| 250.00000 19000.00
DECK REPAIR, CLASS A | | |
0060 2414-6424110 96.000 LF | 100.00000 9600.00| 100.00000 9600.00| 100.00000 9600.00
CONCRETE BARRIER RAILING | | |
0070 2501-0201042 80.000 LF | 50.00000 4000.00 | 50.00000 4000.00 | 50.00000 4000.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201253 100.000 LF | 60.00000 6000.00] 60.00000 6000.00] 60.00000 6000.00
PILES, STEEL, HP 12 X 53 | | |
0090 2501-5475053 27.000 LF | 190.00000 5130.00 | 190.00000 5130.00 | 190.00000 5130.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) | | |
0100 2533-4980005 LUMP | 31000.00000 31000.00] 31000.00000 31000.00] 31000.00000 31000.00
MOBILIZATION \ \
0110 2601-2638650 7.000 SY | 200.00000 1400.00| 200.00000 1400.00| 200.00000 1400.00
BRIDGE WING ARMORING - EROSION STONE \ \

SECTION TOTALS | $ 167,807.00| $ 167,807.00| $ 167,807.00
—————————————————————————————————————————— f—— - -
SECTION 0002 DESIGN NO. 213; ALTERNATE 'AA' OPTION 1l: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (238)

\ \ \
0120 2413-0698066 337.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— f—— - -
A
\
|
|
\
+



Bid Order: 102
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 85-0305-239

Primary County:

11/21/12
102 3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 2101-0850002 17.000 UNIT
CLEARING AND GRUBBING

0150 2102-0425071 6993.000 CY
SPECIAL BACKFILL

0160 2102-2625000 6124.000 CY
EMBANKMENT-IN-PLACE

0170 2102-2713090 36180.000 CY
EXCAVATION, CLASS 13, WASTE

0180 2107-0875100 13004.000 cy
COMPACTION WITH MOISTURE CONTROL

0190 2111-8174100 82490.000 sY
GRANULAR SUBBASE

0200 2113-0001100 74864.000 sSY

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

0210 2121-7425010 10763.000 TON
GRANULAR SHOULDERS, TYPE A

0220 2123-7450000 420.500 STA
SHOULDER CONSTRUCTION, EARTH

0230 2125-2225050 2.300 STA
RESHAPING DITCHES

0240 2213-6745500 0.160 STA
REMOVAL OF CURB

0250 2301-0690270 466.000 SY
BRIDGE APPROACH, RK-27

0260 2301-1003100 69425.000 SY

STANDARD OR SLIP-FORM PORTLAND CEMENT
CONCRETE PAVEMENT, QM-C, CLASS 3
DURABILITY, 10 IN.

0270 2301-9090000 19277.000 CY
QUALITY MANAGEMENT - CONCRETE (QM-C)
0280 2304-0100000 4793.000 SY

DETOUR PAVEMENT

0290 2312-8260051 2.000 TON

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0300 2402-2720100 73.000 CY
EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0310 2412-0000100 724.000 SY

LONGITUDINAL GROOVING IN CONCRETE

T~

LYNN COMPANY,

UNIT PRICE

| (
|C
|
AMOUNT |
1700.00|
|
120279.60|
|
52054.
238788.
48114.
346458.

127268.

152834.
63075.

1840.

81550.
2186193.25
19277.
215685.

300.

584.

0
0
8
0
8
6
0
0
400.0
0
2
0
0
0
00
8

Ol
\
Ol
\
Ol
\
Ol
\
Ol
|

|
0l
|
0l
\
0]
\
0]
\
0]
|

|

|

|

\
0]
\
0]
|
0]
|

\

|

|

|
2316.80]
|

EDAR VALLEY CORP.,

UNIT PRICE

LLC.

120279.
52054.
238788.
48114.
346458.

127268.

152834.
63075.
1840.
440.
81550.

2332680.

19277.
215685.

400.

584.

3149.



IOWA DEPARTMENT OF TRANSPORTATION

CURB, DOWELLED P.C. CONCRETE, AS PER

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( 3 ) CE099
|[MANATT'S, INC. | FLYNN COMPANY, INC. |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2416-0100024 7.000 EACH | 1235.00000 8645.00| 900.00000 6300.00| 900.00000 6300.00
APRONS, CONCRETE, 24 IN. DIA | | |
0330 2416-0100030 1.000 EACH | 950.00000 950.00] 763.00000 763.00] 763.00000 763.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0340 2416-0100036 1.000 EACH | 1250.00000 1250.00| 1133.00000 1133.00]| 1133.00000 1133.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0350 2416-1180024 42.000 LF | 86.00000 3612.00] 105.86000 4446.12| 105.86000 4446.12
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0360 2416-1180030 22.000 LF | 101.00000 2222.00] 96.45000 2121.90] 96.45000 2121.90
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0370 2416-1180036 24.000 LF | 105.00000 2520.00] 106.30000 2551.20] 106.30000 2551.20
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0380 2417-5895015 6.000 EACH | 1440.00000 8640.00 | 1200.00000 7200.00 | 1200.00000 7200.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0390 2422-1722015 750.000 LF | 18.00000 13500.00] 16.90000 12675.00] 16.90000 12675.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0400 2502-8212034 740.000 LF | 20.20000 14948.00| 10.00000 7400.00 | 10.00000 7400.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0410 2502-8220196 37.000 EACH | 250.00000 9250.00] 250.00000 9250.00] 250.00000 9250.00
SUBDRAIN OUTLET, RF-19E | | |
0420 2505-4008120 468.800 LF | 3.00000 1406.40| 3.00000 1406.40| 3.00000 1406.40
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0430 2505-4008300 375.000 LF | 16.00000 6000.00| 16.00000 6000.00| 16.00000 6000.00
STEEL BEAM GUARDRAIL | | |
0440 2505-4008400 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00| 1500.00000 3000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0450 2505-4021010 2.000 EACH | 300.00000 600.00 | 300.00000 600.00| 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0460 2505-4021700 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 1800.00000 3600.00
STEEL BEAM GUARDRATL END TERMINAL | |
0470 2510-6745850 81843.000 SY | 2.65000 216883.95] 3.50000 286450.50] 3.64000 297908.52
REMOVAL OF PAVEMENT | | |
0480 2512-1950000 16.000 LF | 100.00000 1600.00| 45.00000 720.00] 40.00000 640.00
| | |
\ \ \

PLAN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( 3 ) CE099
|MANATT'S, INC. | FLYNN COMPANY, INC |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0490 2518-6910000 15.000 EACH | 125.00000 1875.00| 125.00000 1875.00| 125.00000 1875.00
SAFETY CLOSURE | |
0500 2520-3350010 1.000 EACH | 7500.00000 7500.00 | 5000.00000 5000.00 | 5250.00000 5250.00
FIELD LABORATORY \ \ \
0510 2527-9263109 1570.700 STA | 10.25000 16099.68| 10.25000 16099.68| 10.25000 16099.68
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0520 2527-9263131 159.900 STA | 110.00000 17589.00 | 110.00000 17589.00 | 110.00000 17589.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0530 2527-9263137 12.000 EACH | 80.00000 960.00| 80.00000 960.00| 80.00000 960.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED \ \ \
0540 2527-9263152 8.000 EACH | 375.00000 3000.00| 375.00000 3000.00| 375.00000 3000.00
PRE-CUT SYMBOLS AND LEGENDS, REGULAR \ \ \
MARKING TAPE | |
0550 2527-9263180 948.950 STA | 13.00000 12336.35] 13.00000 12336.35] 13.00000 12336.35
PAVEMENT MARKINGS REMOVED | | |
0560 2527-9263190 12.000 EACH | 75.00000 900.00] 75.00000 900.00] 75.00000 900.00
SYMBOLS AND LEGENDS REMOVED | | |
0570 2527-9270120 8.000 EACH | 135.00000 1080.00| 135.00000 1080.00| 135.00000 1080.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0580 2528-8400048 262.500 LF | 21.25000 5578.13]| 21.25000 5578.13]| 21.25000 5578.13
TEMPORARY BARRIER RAIL, CONCRETE | | |
0590 2528-8400055 1.000 EACH | 2750.00000 2750.00| 2750.00000 2750.00 | 2750.00000 2750.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0600 2528-8400157 6.000 EACH | 5000.00000 30000.00| 5000.00000 30000.00 | 5250.00000 31500.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0610 2528-8445110 LUMP | 36500.00000 36500.00 | 36500.00000 36500.00 | 54000.00000 54000.00
TRAFFIC CONTROL | |
0620 2528-8445113 20.000 EACH | 325.00000 6500.00] 325.00000 6500.00] 325.00000 6500.00
FLAGGERS | | |
0630 2528-9109020 2815.000 LF | 7.10000 19986.50] 7.10000 19986.50] 7.10000 19986.50
TEMPORARY LANE SEPARATOR SYSTEM | | |
0640 2529-2242304 22.000 EACH | 118.00000 2596.00 | 118.00000 2596.00 | 118.00000 2596.00
CD JOINT ASSEMBLY | | |
0650 2529-5070110 170.000 sY | 150.00000 25500.00| 150.00000 25500.00| 150.00000 25500.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0660 2529-5070111 584.000 SY | 79.70000 46544 .80 79.70000 46544 .80 | 79.70000 46544 .80
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
| | |

FEET OR GREATER IN LENGTH)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( 3 ) CE099
|[MANATT'S, INC. | FLYNN COMPANY, INC. |CEDAR VALLEY CORP., LILC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0670 2529-5070120 15.000 EACH | 192.00000 2880.00| 192.00000 2880.00| 192.00000 2880.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0680 2533-4980005 LUMP | 170000.00000 170000.00] 327000.00000 327000.00|] 386600.00000 386600.00
MOBILIZATION | | |

0690 2551-0000110 2.000 EACH | 1100.00000 2200.00| 1100.00000 2200.00] 1100.00000 2200.00
TEMP CRASH CUSHION | | |

0700 2601-2634100 20.800 ACRE | 700.00000 14560.00| 700.00000 14560.00] 700.00000 14560.00
MULCHING | | |

0710 2601-2636015 1.200 ACRE | 2290.00000 2748.00] 2290.00000 2748.00] 2290.00000 2748.00
NATIVE GRASS SEEDING | | |

0720 2601-2636043 19.600 ACRE | 545.00000 10682.00| 545.00000 10682.00| 545.00000 10682.00
SEEDING AND FERTILIZING (RURAL) | | |

0730 2601-2642100 20.800 ACRE | 65.00000 1352.00| 65.00000 1352.00]| 65.00000 1352.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0740 2602-0000020 2400.000 LF | 1.75000 4200.00| 1.75000 4200.00| 1.75000 4200.00
SILT FENCE | | |

0750 2602-0000030 40.000 LF | 1.75000 70.00| 1.75000 70.00| 1.75000 70.00
SILT FENCE FOR DITCH CHECKS | | |

0760 2602-0000101 1220.000 LF | 0.20000 244 .00 0.20000 244 .00 0.20000 244 .00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |

0770 2602-0000312 300.000 LF | 1.75000 525.00] 1.75000 525.00] 1.75000 525.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |

0780 2602-0000320 1000.000 LF | 3.00000 3000.00| 3.00000 3000.00| 3.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |

0790 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |

0800 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

0801 2105-8425015 1255.000 CY | 5.00000 6275.00| 6.00000 7530.00| 6.00000 7530.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

SECTION TOTALS \ $ 4,167,156.96| S 4,627,622.43| S 4,865,309.80
—————————————————————————————————————————— o

\ \
0810 2526-8285000 LUMP | \ \ 22500.00000 22500
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ \ $ \ $ 22,500
—————————————————————————————————————————— e et e ittt

SECTION 0006 ALTERNATE 'BB' OPTION 2: MACHINE CONTROL BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (239)
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( 3 ) CE099
|MANATT'S, INC. | FLYNN COMPANY, INC. |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0820 2301-9090100 LUMP | 15000.00000 15000.00]| 5500.00000 5500.00 |
PCC PAVING 3-D MACHINE CONTROL | | |
0830 2526-8285000 LUMP | 13500.00000 13500.00] 5500.00000 5500.00 |
CONSTRUCTION SURVEY | \ \

SECTION TOTALS | $ 28,500.00] $ 11,000.00] $
—————————————————————————————————————————— e
SECTION 0007 ALTERNATE 'CC' OPTION 1: PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (239)

\ \ \

0840 2122-5190006 16392.800 SY | | 20.50000 336052.40]
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0850 2548-0000200 432.800 STA | | 22.00000 9521.60]
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \

SECTION TOTALS | $ | $ 345,574.00 | $
—————————————————————————————————————————— R et b et
SECTION 0008 ALTERNATE 'CC' OPTION 2: HMA PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (239)

\ \ \
0860 2122-5500060 16392.800 SY | 20.50000 336052.40| | 20.50000 336052.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0870 2303-6911000 LUMP | 1500.00000 1500.00 | | 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | \ \
0880 2548-0000100 220.000 STA | 16.00000 3520.00]| | 16.00000 3520.00
MILLED SHOULDER RUMBLE STRIPS, HMA | \
SURFACE | | |
0890 2548-0000110 238.300 GAL | 4.00000 953.20] | 8.00000 1906.40
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0900 2548-0000200 212.800 STA | 26.00000 5532.80 | | 26.00000 5532.80
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | \ \

SECTION TOTALS | $ 347,558.40| $ | $ 348,511.60
—————————————————————————————————————————— R et e b e e
SECTION 0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-030-5(239)--3H-85

\ \
0910 2301-7000110 62000.000 EACH 1.00000 62000.00 | 1.00000 62000.00 1.00000 62000.00
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |
THICKNESS (BY SCHEDULE) |
0920 2301-7000120 54000.000 1.00000 54000.00 | 1.00000 54000.00 1.00000 54000.00
|
|
|
|

|
|
|
|
EACH |
|
|
|
|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
1 ) MA225 2 ) FL120 3 ) CE099

Q —~

( (
MANATT'S, INC. FLYNN COMPANY, INC. EDAR VALLEY CORP., LLC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0930 2317-7000110 52000.000 EACH | 1.00000 52000.00 | 1.00000 52000.00| 1.00000 52000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 168,000.00] $ 168,000.00] $ 168,000.00
—————————————————————————————————————————— o
I

CONTRACT TOTALS $ 4,941,367.36| $ 5,382,348.43| $ 5,634,473.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | ( )
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO. 213; WIDENING AN 80'-0 X 30' TO AN 80'-0 X 37' CONTINUOUS CONCRETE SLAB BRIDGE BRFN-030-5(238)--39-85

0120 2413-0698066 337.000 SY
DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

SECTION 0003 DESIGN NO. 213; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (238)
\ \
60.00000 20220.00| 60.00000 20220.00]

| |
$ 20,220.00] $ 20,220.00] $

0130 2413-0698067 337.000 sY
DECK OVERLAY (CLASS HPC-O PCC)
SECTION TOTALS
SECTION 0004 ROADWAY ITEMS NHSX-030-5(239) --3H-85
\ \ \

\ \
0010 2401-6750001 LUMP | 39500.00000 39500.00 | 40050.00000 40050.00]|
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 26.000 CY | 25.00000 650.00| 25.50000 663.00]
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 36.800 CY | 2800.00000 103040.00| 2815.00000 103592.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 11164.000 LB | 1.50000 16746.00 | 1.55000 17304.20|
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 76.000 SY | 110.00000 8360.00 | 111.50000 8474.00 |
DECK REPAIR, CLASS A | | |
0060 2414-6424110 96.000 LF | 78.00000 7488.00 | 78.55000 7540.80 |
CONCRETE BARRIER RAILING | | |
0070 2501-0201042 80.000 LF | 75.00000 6000.00| 75.50000 6040.00|
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201253 100.000 LF | 75.00000 7500.00 | 75.50000 7550.00 |
PILES, STEEL, HP 12 X 53 \ | |
0090 2501-5475053 27.000 LF | 350.00000 9450.00| 351.00000 9477.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | |
0100 2533-4980005 LUMP | 23000.00000 23000.00]| 26700.00000 26700.00]|
MOBILIZATION | |
0110 2601-2638650 7.000 SY | 150.00000 1050.00]| 151.00000 1057.00]|
BRIDGE WING ARMORING - EROSION STONE | |
SECTION TOTALS | $ 222,784.00] $ 228,448.00] $
—————————————————————————————————————————— f-—— -
SECTION 0002 DESIGN NO. 213; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA'
\ \
| |
| |
| \
+ +
A
\
|
|
|
+



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 10
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | )
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0140 2101-0850002 17.000 UNIT | 100.00000 1700.00] 30.50000 518.50]
CLEARING AND GRUBBING | | |
0150 2102-0425071 6993.000 CY | 17.20000 120279.60| 24.50000 171328.50]|
SPECIAL BACKFILL | |
0160 2102-2625000 6124.000 CY | 8.50000 52054.00| 15.50000 94922.00]
EMBANKMENT-IN-PLACE | | |
0170 2102-2713090 36180.000 CY | 6.60000 238788.00] 7.85000 284013.00]
EXCAVATION, CLASS 13, WASTE \ \ \
0180 2107-0875100 13004.000 cCY | 3.70000 48114.80| 3.05000 39662.20|
COMPACTION WITH MOISTURE CONTROL | | \
0190 2111-8174100 82490.000 sSY | 4.20000 346458.00] 5.30000 437197.00]
GRANULAR SUBBASE | | |
0200 2113-0001100 74864 .000 SY | 1.70000 127268.80| 1.35000 101066.40|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | \
0210 2121-7425010 10763.000 TON | 14.20000 152834.60] 17.70000 190505.10]
GRANULAR SHOULDERS, TYPE A | | \
0220 2123-7450000 420.500 STA | 150.00000 63075.00 | 252.50000 106176.25]
SHOULDER CONSTRUCTION, EARTH | | |
0230 2125-2225050 2.300 STA | 800.00000 1840.00| 1010.00000 2323.00]
RESHAPING DITCHES | | |
0240 2213-6745500 0.160 STA | 2500.00000 400.00| 6060.00000 969.60]
REMOVAL OF CURB | |
0250 2301-0690270 466.000 SY | 140.00000 65240.00 | 151.00000 70366.00 |
BRIDGE APPROACH, RK-27 \ \ \
0260 2301-1003100 69425.000 SY | 35.57000 2469447 .25 39.40000 2735345.00]
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0270 2301-9090000 19277.000 CY | 1.00000 19277.00] 1.00000 19277.00]
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0280 2304-0100000 4793.000 SY | 34.75000 166556.75] 45.50000 218081.50]
DETOUR PAVEMENT | | |
0290 2312-8260051 2.000 TON | 150.00000 300.00] 80.80000 161.60]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0300 2402-2720100 73.000 CY | 8.00000 584.00] 10.15000 740.95]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0310 2412-0000100 724.000 SY | 3.20000 2316.80] 3.25000 2353.00]
| | |

LONGITUDINAL GROOVING IN CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

CURB,

DOWELLED P.C. CONCRETE, AS PER

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 11
Bid Order: Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | )
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2416-0100024 7.000 EACH | 900.00000 6300.00| 1060.00000 7420.00|
APRONS, CONCRETE, 24 IN. DIA | | |
0330 2416-0100030 1.000 EACH | 763.00000 763.00] 1085.00000 1085.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
0340 2416-0100036 1.000 EACH | 1133.00000 1133.00]| 1440.00000 1440.00|
APRONS, CONCRETE, 36 IN. DIA. | | |
0350 2416-1180024 42.000 LF | 105.86000 4446.12| 75.50000 3171.00]
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0360 2416-1180030 22.000 LF | 96.45000 2121.90] 91.00000 2002.00|
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0370 2416-1180036 24.000 LF | 106.30000 2551.20] 116.00000 2784.00]
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0380 2417-5895015 6.000 EACH | 1200.00000 7200.00 | 1365.00000 8190.00|
BEVELED PIPE AND GUARD, 15 INCH | | |
0390 2422-1722015 750.000 LF | 16.90000 12675.00| 22.75000 17062.50|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0400 2502-8212034 740.000 LF | 10.00000 7400.00 | 10.15000 7511.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0410 2502-8220196 37.000 EACH | 250.00000 9250.00] 252.50000 9342.50|
SUBDRAIN OUTLET, RF-19E | | \
0420 2505-4008120 468.800 LF | 3.00000 1406.40| 3.05000 1429.84 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0430 2505-4008300 375.000 LF | 16.00000 6000.00| 16.15000 6056.25|
STEEL BEAM GUARDRAIL | | |
0440 2505-4008400 2.000 EACH | 1500.00000 3000.00| 1515.00000 3030.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0450 2505-4021010 2.000 EACH | 300.00000 600.00 | 305.00000 610.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0460 2505-4021700 2.000 EACH | 1800.00000 3600.00| 1820.00000 3640.00|
STEEL BEAM GUARDRATL END TERMINAL | | |
0470 2510-6745850 81843.000 SY | 3.50000 286450.50] 5.25000 429675.75]
REMOVAL OF PAVEMENT | | |
0480 2512-1950000 16.000 LF | 45.00000 720.00] 18.75000 300.00]
| \ \
| | |

PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 12
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
4 ) CR334 5 ) C0415 ( )

Q —~

( \
CROELL AND SUBSIDIARY ONCRETE TECHNOLOGIES, INC. |
|

LINE NO / ITEM CODE / ALT

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0490 2518-6910000 15.000 EACH | 100.00000 1500.00 | 101.00000 1515.00|
SAFETY CLOSURE | \
0500 2520-3350010 1.000 EACH | 7500.00000 7500.00 | 14140.00000 14140.00]
FIELD LABORATORY | | |
0510 2527-9263109 1570.700 STA | 8.00000 12565.60 | 8.10000 12722.67|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0520 2527-9263131 159.900 STA | 110.00000 17589.00 | 111.15000 17772.89]
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0530 2527-9263137 12.000 EACH | 80.00000 960.00| 80.80000 969.60|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0540 2527-9263152 8.000 EACH | 800.00000 6400.00| 810.00000 6480.00|
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
MARKING TAPE | |
0550 2527-9263180 948.950 STA | 11.00000 10438.45]| 11.15000 10580.79]
PAVEMENT MARKINGS REMOVED | | |
0560 2527-9263190 12.000 EACH | 80.00000 960.00| 80.80000 969.60|
SYMBOLS AND LEGENDS REMOVED | | |
0570 2527-9270120 8.000 EACH | 90.00000 720.00] 91.00000 728.00]
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0580 2528-8400048 262.500 LF | 10.00000 2625.00 | 10.15000 2664.38]|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0590 2528-8400055 1.000 EACH | 2500.00000 2500.00 | 2525.00000 2525.00 |
TEMPORARY TO PERMANENT BARRIER | \ \
CONNECTION | | |
0600 2528-8400157 6.000 EACH | 5000.00000 30000.00 | 505.00000 3030.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0610 2528-8445110 LUMP | 32000.00000 32000.00 | 25250.00000 25250.00|
TRAFFIC CONTROL \ \
0620 2528-8445113 20.000 EACH | 325.00000 6500.00| 325.00000 6500.00|
FLAGGERS | | |
0630 2528-9109020 2815.000 LF | 11.00000 30965.00| 11.15000 31387.25]
TEMPORARY LANE SEPARATOR SYSTEM | | |
0640 2529-2242304 22.000 EACH | 118.00000 2596.00] 119.25000 2623.50]
CD JOINT ASSEMBLY | | |
0650 2529-5070110 170.000 SY | 150.00000 25500.00] 151.50000 25755.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0660 2529-5070111 584.000 SY | 79.70000 46544 .80 80.50000 47012.00]
| | |
| | |



Bid Order: 102
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

85-0305-239

Run Date: 11/21/12
Page: 102 13

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0670 2529-5070120 15.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0680 2533-4980005 LUMP
MOBILIZATION

0690 2551-0000110 2.000 EACH
TEMP CRASH CUSHION

0700 2601-2634100 20.800 ACRE
MULCHING

0710 2601-2636015 1.200 ACRE
NATIVE GRASS SEEDING

0720 2601-2636043 19.600 ACRE
SEEDING AND FERTILIZING (RURAL)

0730 2601-2642100 20.800 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0740 2602-0000020 2400.000 LF
SILT FENCE

0750 2602-0000030 40.000 LF
SILT FENCE FOR DITCH CHECKS

0760 2602-0000101 1220.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0770 2602-0000312 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0780 2602-0000320 1000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0790 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0800 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

0801 2105-8425015 1255.000 cCvy
TOPSOIL, STRIP, SALVAGE AND SPREAD

SECTION TOTALS

0810 2526-8285000 LUMP
CONSTRUCTION SURVEY
SECTION TOTALS

( 4 ) CR334 \
CROELL AND SUBSIDIARY |
UNIT PRICE AMOUNT}
_____ 152.00000  2880.00|
295000.00000 295000.00:
3200.00000 6400.00:
700.00000 14560.00:
2290.00000 2748.00:
545.00000 10682.00:
65.00000 1352.00:

|

1.75000 4200.00|
1.75000 70.00:
0.50000 610.00:

|

1.75000 525.00]

|

3.00000 3000.00|

|

500.00000 SO0.00I
1000.00000 IOO0.00:
6.00000 7530.00:

$ 4,821,072.57:
_____________________________ +

13500.

13,500.

\
00|
|
00|

5 ) CO0415

Q —~

175000.00000

3235.00000

700.00000

2315.00000

550.50000

65.75000

1.80000

1.80000

0.20000

1.80000

3.05000

500.00000

1000.00000

10.15000

ONCRETE TECHNOLOGIES, INC.

AMOUNT |

2910.

175000

6470.
14560.
2778.
10789.

1367.

4320.
72.

244.

540.

3050.

500.
1000.
12738.

5,428,721.

00|

|
.00

18000.00000

18000.

18,000.

\
00|
|
00|

UNIT PRICE AMOUNT

'BB' OPTION 1 IS CHOSEN (239)

—————————————————————————————————————————— o

SECTION 0006 ALTERNATE 'BB' OPTION 2:

MACHINE CONTROL BID THIS SECTION IF ALTERNATE

'BB' OPTION 2 IS CHOSEN (239)



PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 14
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | ( )
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0820 2301-9090100 LUMP | | |
PCC PAVING 3-D MACHINE CONTROL | | |
0830 2526-8285000 LUMP | \ \
CONSTRUCTION SURVEY | | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e e
SECTION 0007 ALTERNATE 'CC' OPTION 1: C SHOULDERS BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (239)

\ \ \

0840 2122-5190006 16392.800 SY | 24.61000 403426.81 |
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | |

0850 2548-0000200 432.800 STA | 20.00000 8656.00 | |

MILLED SHOULDER RUMBLE STRIPS, PCC | | \

SURFACE | | |

SECTION TOTALS | $ 412,082.81| $ | $
—————————————————————————————————————————— o
SECTION 0008 ALTERNATE 'CC' OPTION 2: MA PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (239)

\ \ \
0860 2122-5500060 16392.800 SY | | 20.75000 340150.60]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0870 2303-6911000 LUMP | | 1515.00000 1515.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0880 2548-0000100 220.000 STA | | 7.00000 1540.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0890 2548-0000110 238.300 GAL | | 15.15000 3610.25]|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0900 2548-0000200 212.800 STA | \ 25.25000 5373.20]
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \

SECTION TOTALS | $ | $ 352,189.05] $
—————————————————————————————————————————— R it e et e
SECTION 0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-030-5(239)--3H-85

\ \

0910 2301-7000110 62000.000 EACH 1.00000 62000.00| 1.00000 62000.00
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |
THICKNESS (BY SCHEDULE) |

0920 2301-7000120 54000.000 EACH 1.00000 54000.00| 1.00000 54000.

\
|
|
|

FACTORS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 15
Bid Order: 102 Contract ID: 85-0305-239 Primary County: STORY
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) C0415 | ( )
| CROELL AND SUBSIDIARY | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0930 2317-7000110 52000.000 EACH | 1.00000 52000.00| 1.00000 52000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 168,000.00| $ 168,000.00| $
—————————————————————————————————————————— ittt it ettt L TP
\

CONTRACT TOTALS $ 5,657,659.38| $ 6,215,578.82| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 42-C042-068 Primary County: HARDIN
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 65 WORK DAYS Late Start Date: 07/15/13

Project: STP-S-C042(68)--5E-42
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: HARDIN Prj Awd Amt: $2,636,234.16
Route: D41
Location: HAMILTON CO. LINE EAST TO U.S. 65

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 2,636,234.16 100.00 %
2 MA810 MATHY CONSTRUCTION CO. $ 2,656,315.12 100.76 %
3 HEQ020 HEARTLAND ASPHALT, INC. $ 2,748,776.48 104.26 %
4 WES540 WESTERN ENGINEERING CO., INC. $ 2,859,355.11 108.46 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 42-C042-068 Primary County: HARDIN
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MA810 | ( 3 ) HE020
|MANATT'S, INC. IMATHY CONSTRUCTION CO. |HEARTLAND ASPHALT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 9332.000 TON | 16.05000 149778.60| 15.15000 141379.80| 14.34000 133820.88
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 10.310 MILE | 250.00000 2577.50] 150.00000 1546.50| 100.00000 1031.00
CLEANING AND PREPARATION OF BASE | | \
0030 2213-2713300 367.000 CYy | 15.00000 5505.00| 5.35000 1963.45]| 17.33000 6360.11
EXCAVATION, CLASS 13, FOR WIDENING | |
0040 2214-5145150 3852.750 SY | 3.00000 11558.25] 2.39000 9208.07| 5.72000 22037.73
PAVEMENT SCARIFICATION | | \
0050 2303-0032750 17166.700 TON | 23.15000 397409.11| 25.08000 430540.84| 30.73000 527532.69
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0060 2303-0033504 12531.700 TON | 23.15000 290108.86| 25.08000 314295.04| 34.25000 429210.73
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | \
0070 2303-0245828 1028.000 TON | 590.00000 606520.00] 569.00000 584932.00| 507.00000 521196.00
ASPHALT BINDER, PG 58-28 | | \
0080 2303-0246422 749.000 TON | 590.00000 441910.00]| 569.00000 426181.00| 517.00000 387233.00
ASPHALT BINDER, PG 64-22 | | \
0090 2303-6911000 LUMP | 4950.00000 4950.00| 1500.00000 1500.00] 1875.00000 1875.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2303-7000610 14798.500 EACH | 1.00000 14798.50] 1.00000 14798.50] 1.00000 14798.50
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0110 2303-7000620 14798.500 EACH | 1.00000 14798.50] 1.00000 14798.50] 1.00000 14798.50
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0120 2316-0000120 31863.600 EACH | 1.00000 31863.60] 1.00000 31863.60] 1.00000 31863.60
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0130 2318-1001100 130717.000 SY | 1.56000 203918.52]| 1.80000 235290.60| 1.56000 203918.52
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0140 2318-1001220 504.000 TON | 627.00000 316008.00| 619.00000 311976.00]| 627.00000 316008.00
ASPHALT STABILIZING AGENT (FOAMED | | |
| | |

ASPHALT)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 42-C042-068 Primary County: HARDIN
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) MAS10 | ( 3 ) HE020
|MANATT'S, INC. |IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0150 2520-3350010 1.000 EACH | 3000.00000 3000.00| 500.00000 500.00| 1500.00000 1500.00
FIELD LABORATORY | | |
0160 2527-9263109 2600.310 STA | 7.15000 18592.22 | 7.15000 18592.22| 7.15000 18592.22
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0170 2527-9263137 2.000 EACH | 150.00000 300.00]| 150.00000 300.00]| 150.00000 300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0180 2528-8445110 LUMP | 6500.00000 6500.00] 6000.00000 6000.00| 11400.00000 11400.00
TRAFFIC CONTROL | |
0190 2528-8445113 100.000 EACH | 325.00000 32500.00| 325.00000 32500.00 | 325.00000 32500.00
FLAGGERS | | |
0200 2528-8445115 40.000 EACH | 490.00000 19600.00 | 490.00000 19600.00 | 490.00000 19600.00
PILOT CARS | | |
0210 2533-4980005 LUMP | 57937.50000 57937.50| 44249.00000 44249.00 | 46600.00000 46600.00
MOBILIZATION | | |
0220 2555-0000010 LUMP | 4000.00000 4000.00 | 4800.00000 4800.00 | 3600.00000 3600.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0230 2595-0000100 LUMP | 2100.00000 2100.00| 9500.00000 9500.00] 3000.00000 3000.00
UPRR INSURANCE PROVISIONS \ \ |
SECTION TOTALS | $ 2,636,234.16] $ 2,656,315.12] $ 2,748,776.48
—————————————————————————————————————————— e e e
| | |

CONTRACT TOTALS $ 2,636,234.16 $ 2,656,315.12 $ 2,748,776.48




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 42-C042-068 Primary County: HARDIN
Letting Date: 10/16/12 10:00 A.M.
4 ) WE540 ( ) ( )

(
WESTERN ENGINEERING CO., INC
LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2121-7425020 9332.000 TON | 16.50000 153978.00] \
GRANULAR SHOULDERS, TYPE B | | |

0020 2212-0475095 10.310 MILE | 1000.00000 10310.00] \
CLEANING AND PREPARATION OF BASE | | |

0030 2213-2713300 367.000 CY | 20.00000 7340.00 | |
EXCAVATION, CLASS 13, FOR WIDENING \ \ \

0040 2214-5145150 3852.750 SY | 4.50000 17337.38] |
PAVEMENT SCARIFICATION | | \

0050 2303-0032750 17166.700 TON | 28.20000 484100.94 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |

0060 2303-0033504 12531.700 TON | 29.12000 364923.10] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |

0070 2303-0245828 1028.000 TON | 600.00000 616800.00 | |
ASPHALT BINDER, PG 58-28 | | |

0080 2303-0246422 749.000 TON | 600.00000 449400.00| \
ASPHALT BINDER, PG 64-22 | | |

0090 2303-6911000 LUMP | 3000.00000 3000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |

0100 2303-7000610 14798.500 EACH | 1.00000 14798.50] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | \

FACTOR) | | |

0110 2303-7000620 14798.500 EACH | 1.00000 14798.50] \
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) \ \

0120 2316-0000120 31863.600 EACH | 1.00000 31863.60] |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | I

0130 2318-1001100 130717.000 SY | 1.58000 206532.86| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |

0140 2318-1001220 504.000 TON | 635.00000 320040.00] \

| | |
| | |



Bid Order: 152
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

42-C042-068

Run Date: 11/21/12
Page: 152 5

Primary County: HARDIN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2520-3350010 1.000 EACH
FIELD LABORATORY

0160 2527-9263109 2600.310 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0170 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2528-8445113 100.000 EACH
FLAGGERS

0200 2528-8445115 40.000 EACH
PILOT CARS

0210 2533-4980005 LUMP
MOBILIZATION

0220 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

0230 2595-0000100 LUMP
UPRR INSURANCE PROVISIONS

SECTION TOTALS

CONTRACT TOTALS

4 )

=~

155.

6000.

325.

490.

75000.

3500.

7500.

WES540

ESTERN ENGINEERING CO.,

.20000

00000

00000

00000

00000

00000

00000

00000

\
INC |
|

AMOUNT |

310.

6000.
32500.
19600.
75000.

3500.

7500.

2,859,355.

2,859,355.

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SKYLINE CONSTRUCTION, INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/30/13

Project: STPN-093-1(21)--2J-09
Work Type: PIPE CULVERTS
County: BREMER Prj Awd Amt: $113,156.80
Route: IOWA 93
Location: IN THE CITY OF SUMNER 250' E. OF WALNUT ST.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SK040 SKYLINE CONSTRUCTION, INC. $ 113,156.80 100.00 %
2 HO340 JB HOLLAND CONSTRUCTION, INC. $ 126,793.09 112.05 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 129,725.20 114.64 %
4 ST359 STEGER CONSTRUCTION, INC. $ 139,011.96 122.84 %
5 MO480 MOYNA, C.J. & SONS, INC. $ 143,612.90 126.91 %
6 PE320 PETERSON CONTRACTORS INC. $ 146,366.65 129.34 %
7 VIO035 VIETH CONSTRUCTION CORPORATION $ 146,667.80 129.61 %
8 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $ 148,194.99 130.96 %
9 TS020 TSCHIGGFRIE EXCAVATING CO. $ 172,912.68 152.80 %
10 MCO069 MCCLAIN & CO., INC. $ 225,901.45 199.63 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) HO340 | ( 3 ) RE300
| SKYLINE CONSTRUCTION, INC. | HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 9500.00000 950.00] 12850.00000 1285.00| 7500.00000 750.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 100.000 cCY | 10.00000 1000.00| 42.00000 4200.00| 20.00000 2000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2402-0425040 129.200 CY | 28.50000 3682.20] 44.95000 5807.54 | 29.00000 3746.80
FLOODED BACKFILL | | |
0040 2402-2720100 432.600 CY | 4.79000 2072.15] 2.00000 865.20| 10.00000 4326.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0050 2416-0100015 1.000 EACH | 460.00000 460.00] 425.00000 425.00] 475.00000 475.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0060 2416-0102254 4.000 EACH | 2100.00000 8400.00 | 2500.00000 10000.00] 1625.00000 6500.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0070 2416-1160015 5.000 LF | 80.80000 404.00] 350.00000 1750.00| 160.00000 800.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | |
0080 2416-1202254 224.000 LF | 175.75000 39368.00| 171.00000 38304.00] 180.00000 40320.00
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN. | | |
0090 2506-4984000 24.300 CYy | 110.00000 2673.00] 96.00000 2332.80] 120.00000 2916.00
FLOWABLE MORTAR | | |
0100 2511-6745900 61.300 SY | 8.88000 544 .34 18.00000 1103.40| 8.00000 490.40
REMOVAL OF SIDEWALK | | |
0110 2511-7526004 61.300 SY | 43.00000 2635.90| 50.00000 3065.00] 65.00000 3984.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0120 2518-6910000 6.000 EACH | 80.00000 480.00] 100.00000 600.00 | 100.00000 600.00
SAFETY CLOSURE | | |
0130 2528-8445110 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | \
0150 2529-5070110 310.300 sSY | 61.00000 18928.30| 95.00000 29478.50| 110.00000 34133.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0160 2529-5070120 2.000 EACH | 250.00000 500.00] 86.00000 172.00] 100.00000 200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0170 2529-8174010 310.300 sSY | 7.00000 2172.10] 8.00000 2482 .40 10.00000 3103.00
| | |

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) HO340 | ( 3 ) RE300
| SKYLINE CONSTRUCTION, INC. | HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2533-4980005 LUMP | 11500.00000 11500.00] 6500.00000 6500.00] 7000.00000 7000.00
MOBILIZATION | | |
0190 2601-2639010 24.200 SO | 50.00000 1210.00| 135.00000 3267.00] 130.00000 3146.00
SODDING | | |
0200 2601-2643110 14.500 MGAL | 60.00000 870.00] 60.00000 870.00] 60.00000 870.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
0210 2601-2643401 6.600 SO | 48.80000 322.08] 85.00000 561.00| 81.75000 539.55
TURF REINFORCEMENT MAT | | \
0220 2601-2700010 665.000 SF | 13.53000 8997.45| 11.50000 7647.50 | 11.30000 7514.50
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0230 2602-0000020 531.000 LF | 2.15000 1141.65| 3.00000 1593.00| 3.20000 1699.20
SILT FENCE | | |
0240 2602-0000071 212.500 LF | 0.25000 53.13] 1.00000 212.50| 1.00000 212.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \ \
0250 2602-0000101 42.500 LF | 1.00000 42 .50 0.50000 21.25] 3.50000 148.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 113,156.80]| $ 126,793.09| $ 129,725.20
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 113,156.80]| $ 126,793.09] $ 129,725.20




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) ST359 | ( 5 ) MO0O480 | ( 6 ) PE320
| STEGER CONSTRUCTION, INC. |[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 5500.00000 550.00] 12000.00000 1200.00| 30000.00000 3000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 100.000 cCY | 16.00000 1600.00| 20.00000 2000.00| 22.00000 2200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2402-0425040 129.200 CY | 33.83000 4370.84 | 36.00000 4651.20] 34.00000 4392.80
FLOODED BACKFILL | | |
0040 2402-2720100 432.600 CY | 12.00000 5191.20] 12.00000 5191.20] 7.50000 3244.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0050 2416-0100015 1.000 EACH | 416.50000 416.50] 650.00000 650.00 | 700.00000 700.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0060 2416-0102254 4.000 EACH | 1340.00000 5360.00| 2200.00000 8800.00 | 2750.00000 11000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0070 2416-1160015 5.000 LF | 162.00000 810.00] 90.00000 450.00] 175.00000 875.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | |
DIA. | | I
0080 2416-1202254 224.000 LF | 183.00000 40992.00| 170.00000 38080.00| 225.00000 50400.00
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN. | | |
0090 2506-4984000 24.300 CYy | 242.00000 5880.60| 110.00000 2673.00] 115.00000 2794.50
FLOWABLE MORTAR | | |
0100 2511-6745900 61.300 SY \ 5.70000 349.41| 20.00000 1226.00| 11.00000 674.30
REMOVAL OF SIDEWALK | | |
0110 2511-7526004 61.300 SY | 80.00000 4904.00| 80.00000 4904.00| 50.00000 3065.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0120 2518-6910000 6.000 EACH | 100.00000 600.00 | 100.00000 600.00| 100.00000 600.00
SAFETY CLOSURE | | |
0130 2528-8445110 LUMP | 1000.00000 1000.00| 4200.00000 4200.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | |
0150 2529-5070110 310.300 sSY | 124.00000 38477.20| 94.00000 29168.20| 94.00000 29168.20
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0160 2529-5070120 2.000 EACH | 100.00000 200.00] 85.00000 170.00] 85.00000 170.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0170 2529-8174010 310.300 sSY | 7.52000 2333.46| 11.00000 3413.30] 7.00000 2172.10
\ \ \

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 5
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) ST359 | ( 5 ) M0480 | ( 6 ) PE320
| STEGER CONSTRUCTION, INC. IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2533-4980005 LUMP | 8660.00000 8660.00 | 19000.00000 19000.00]| 13000.00000 13000.00
MOBILIZATION | | |
0190 2601-2639010 24.200 SO | 130.00000 3146.00]| 130.00000 3146.00]| 130.00000 3146.00
SODDING | | |
0200 2601-2643110 14.500 MGAL | 60.00000 870.00] 60.00000 870.00] 60.00000 870.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0210 2601-2643401 6.600 SO0 | 81.75000 539.55]| 81.75000 539.55]| 81.75000 539.55
TURF REINFORCEMENT MAT | | |
0220 2601-2700010 665.000 SF | 11.30000 7514.50| 11.30000 7514.50 | 11.30000 7514.50
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0230 2602-0000020 531.000 LF | 3.20000 1699.20| 3.20000 1699.20| 3.20000 1699.20
SILT FENCE | | |
0240 2602-0000071 212.500 LF | 1.00000 212.50]| 1.00000 212.50]| 1.00000 212.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0250 2602-0000101 42.500 LF | 2.00000 85.00| 0.10000 4.25] 4.20000 178.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
SECTION TOTALS | $ 139,011.96] $ 143,612.90] $ 146,366.65
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 139,011.96] $ 143,612.90] $ 146,366.65




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 6
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) VIO35 | ( 8 ) SC200 | ( 9 ) TS020
|[VIETH CONSTRUCTION CORP. | SCHMITT, DAVE CONSTR. CO., I |TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 16000.00000 1600.00| 19350.00000 1935.00]| 24042.90000 2404.29
CLEARING AND GRUBBING | | |
0020 2102-2710070 100.000 cCY | 34.00000 3400.00] 9.35000 935.00] 27.45000 2745.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2402-0425040 129.200 CY | 40.75000 5264.90] 39.00000 5038.80| 37.50000 4845.00
FLOODED BACKFILL | | |
0040 2402-2720100 432.600 CY | 10.00000 4326.00] 6.75000 2920.05] 36.40000 15746.64
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0050 2416-0100015 1.000 EACH | 565.00000 565.00] 600.00000 600.00| 527.30000 527.30
APRONS, CONCRETE, 15 IN. DIA. | | |
0060 2416-0102254 4.000 EACH | 1830.00000 7320.00| 1860.00000 7440.00| 2165.25000 8661.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0070 2416-1160015 5.000 LF | 195.00000 975.00| 170.00000 850.00] 155.15000 775.75
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | I
0080 2416-1202254 224.000 LF | 195.00000 43680.00| 193.00000 43232.00] 203.70000 45628.80
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN. | | |
0090 2506-4984000 24.300 CYy | 175.00000 4252.50] 115.00000 2794.50| 138.40000 3363.12
FLOWABLE MORTAR | | |
0100 2511-6745900 61.300 SY | 20.00000 1226.00| 4.30000 263.59| 8.10000 496.53
REMOVAL OF SIDEWALK | | |
0110 2511-7526004 61.300 SY | 80.00000 4904.00| 77.00000 4720.10] 53.40000 3273.42
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0120 2518-6910000 6.000 EACH | 107.00000 642.00| 100.00000 600.00 | 75.00000 450.00
SAFETY CLOSURE | | |
0130 2528-8445110 LUMP | 1075.00000 1075.00| 1000.00000 1000.00| 2474.00000 2474.00
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | |
0150 2529-5070110 310.300 sSY | 125.00000 38787.50| 129.00000 40028.70| 138.00000 42821.40
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0160 2529-5070120 2.000 EACH | 106.00000 212.00]| 930.00000 1860.00| 260.25000 520.50
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0170 2529-8174010 310.300 sSY | 8.50000 2637.55] 10.00000 3103.00] 5.80000 1799.74
| | |

SUBBASE (PATCHES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 7
Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.
7 ) VI035 8 ) SC200 9 ) TS020

0~

( I (
VIETH CONSTRUCTION CORP. CHMITT, DAVE CONSTR. CO., I |TSCHIGGFRIE EXCAV. CO.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2533-4980005 LUMP | 7775.00000 7775.00 | 13600.00000 13600.00| 17788.00000 17788.00
MOBILIZATION | | |
0190 2601-2639010 24.200 SO | 139.00000 3363.80] 130.00000 3146.00 | 143.00000 3460.60
SODDING | | |
0200 2601-2643110 14.500 MGAL | 60.00000 870.00] 60.00000 870.00] 60.00000 870.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0210 2601-2643401 6.600 SO | 88.00000 580.80| 81.75000 539.55] 89.90000 593.34
TURF REINFORCEMENT MAT | | |
0220 2601-2700010 665.000 SF \ 12.00000 7980.00 | 11.30000 7514.50 | 12.45000 8279.25
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0230 2602-0000020 531.000 LF | 3.25000 1725.75| 3.20000 1699.20| 3.50000 1858.50
SILT FENCE | | |
0240 2602-0000071 212.500 LF | 1.00000 212.50]| 1.00000 212.50| 1.10000 233.75
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0250 2602-0000101 42.500 LF | 1.00000 42 .50 1.00000 42 .50 1.10000 46.75
MAINTENANCE OF SILT FENCE OR SILT FENCE | \
FOR DITCH CHECK | |
SECTION TOTALS | $ 146,667.80| $ 148,194.99| $ 172,912.68
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 146,667.80| $ 148,194.99| $ 172,912.68




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 8

Bid Order: 301 Contract ID: 09-0931-021 Primary County: BREMER
Letting Date: 10/16/12 10:00 A.M.

(10 ) MCO69
MCCLAIN & CO., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 10000.00000 1000.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 100.000 cCY | 17.50000 1750.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2402-0425040 129.200 CY | 30.00000 3876.00]| \
FLOODED BACKFILL | | |
0040 2402-2720100 432.600 CY | 6.25000 2703.75] \
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0050 2416-0100015 1.000 EACH | 2000.00000 2000.00] |
APRONS, CONCRETE, 15 IN. DIA. | | |
0060 2416-0102254 4.000 EACH | 5000.00000 20000.00| \
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 54 IN. | | |
0070 2416-1160015 5.000 LF | 120.00000 600.00| |
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | \
0080 2416-1202254 224.000 LF | 406.00000 90944.00 | |
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 54 IN. | | |
0090 2506-4984000 24.300 CY | 250.00000 6075.00 | |
FLOWABLE MORTAR | \ \
0100 2511-6745900 61.300 sY | 30.00000 1839.00] |
REMOVAL OF SIDEWALK | | |
0110 2511-7526004 61.300 sY | 108.00000 6620.40 | |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0120 2518-6910000 6.000 EACH | 500.00000 3000.00] \
SAFETY CLOSURE | |
0130 2528-8445110 LUMP | 1800.00000 1800.00] |
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] |
FLAGGERS | | |
0150 2529-5070110 310.300 SY | 143.00000 44372 .90 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0160 2529-5070120 2.000 EACH | 500.00000 1000.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0170 2529-8174010 310.300 SY | 22.50000 6981.75| |
| | |

SUBBASE (PATCHES)



Bid Order: 301
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-0931-021

Run Date: 11/21/12
Page: 301 9

Primary County: BREMER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2533-4980005 LUMP
MOBILIZATION

0190 2601-2639010 24.200 SQ
SODDING

0200 2601-2643110 14.500 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0210 2601-2643401 6.600 SQ
TURF REINFORCEMENT MAT

0220 2601-2700010 665.000 SF
OUTLET OR CHANNEL SCOUR PROTECTION

0230 2602-0000020 531.000 LF
SILT FENCE

0240 2602-0000071 212.500 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
0250 2602-0000101 42.500 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

(10 ) MCO69
MCCLAIN & CO., INC.

\

\

|

UNIT PRICE AMOUNT |
_____________________________ +
6500.00000 6500.00]

|

140.00000 3388.00]

\

60.00000 870.00]

|

|

169.00000 1115.40]|

|

19.80000 13167.00]|

\

4.50000 2389.50]

|

2.50000 531.25]

|

\

3.00000 127.50]

|

|

$ 225,901.45]
_____________________________ +
|

$ 225,901.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 25 WORK DAYS Late Start Date: 09/23/13

Project: IMN-080-2(223)109--0E-25
Work Type: SLIDE REPAIR
County: DALLAS Prj Awd Amt: $219,659.11
Route: I-80
Location: SLIDE AREAS W. AND E. OF U.S. 169

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO19 MCANINCH CORPORATION & AFFILIATES $ 219,659.11 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 236,716.75 107.76 %
3 HO340 JB HOLLAND CONSTRUCTION, INC. $ 237,349.28 108.05 %
4 PE320 PETERSON CONTRACTORS INC. $ 238,942.25 108.77 %
5 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 242,538.60 110.41 %
6 ELO45 ELDER CORPORATION $ 248,500.00 113.12 %
7 C0o085 COLE CONSTRUCTION CO., INC. $ 357,447.40 162.72 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) RE300 | ( 3 ) HO340
|[MCANINCH CORPORATION & AFFIL |REILLY CONSTRUCTION CO., INC |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2200000 450.000 LF | 2.00000 900.00| 3.50000 1575.00] 0.50000 225.00
INTERCEPTING DITCHES AND FLUMES | | |
0020 2102-2710070 15772.000 CY | 6.62000 104410.64 | 7.00000 110404.00] 7.05000 111192.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 5.000 CY | 45.00000 225.00| 18.00000 90.00] 50.00000 250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425015 3650.000 CY | 3.30000 12045.00 | 4.00000 14600.00 | 2.70000 9855.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 12132.000 CY | 0.66000 8007.12| 1.00000 12132.00| 1.19000 14437.08
COMPACTION WITH MOISTURE CONTROL | | |
0060 2107-3825025 260.000 cCY | 22.00000 5720.00] 31.00000 8060.00| 21.50000 5590.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2422-0360024 2.000 EACH | 425.00000 850.00] 300.00000 600.00| 276.00000 552.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0080 2422-1722024 46.000 LF | 57.50000 2645.00| 37.00000 1702.00] 33.50000 1541.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0090 2502-8212026 1020.000 LF | 16.10000 16422.00 | 13.00000 13260.00 | 22.00000 22440.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | |
IN. DIA. | | |
0100 2502-8212106 830.000 LF | 12.50000 10375.00| 13.00000 10790.00 | 7.60000 6308.00
SUBDRAIN, PLASTIC PIPE, 6 IN. | | |
0110 2502-8220196 4.000 EACH | 345.00000 1380.00] 375.00000 1500.00] 312.00000 1248.00
SUBDRAIN OUTLET, RF-19E | | |
0120 2502-8220197 4.000 EACH | 275.00000 1100.00] 260.00000 1040.00] 334.00000 1336.00
SUBDRAIN OUTLET (RF-19F) | | |
0130 2505-4008130 1200.000 LF | 1.02000 1224.00] 1.00000 1200.00] 1.00000 1200.00
REMOVAL OF CABLE GUARDRAIL | | |
0140 2505-6000111 1200.000 LF | 11.73000 14076.00 | 11.50000 13800.00| 11.60000 13920.00
HIGH TENSION CABLE GUARDRAIL | | |
0150 2505-6000121 2.000 EACH | 2550.00000 5100.00] 2500.00000 5000.00] 2550.00000 5100.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0160 2505-6000131 1.000 EACH | 1530.00000 1530.00] 1500.00000 1500.00] 1550.00000 1550.00
HIGH TENSION CABLE GUARDRAIL, SPARE | |
PARTS KIT | | |
0170 2507-3250005 626.000 SY | 2.80000 1752.80] 2.00000 1252.00] 1.40000 876.40
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) RE300 | ( 3 ) HO340
|MCANINCH CORPORATION & AFFIL |REILLY CONSTRUCTION CO., INC |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2507-8029000 424.200 TON | 30.00000 12726.00| 30.00000 12726.00| 26.50000 11241.30
EROSION STONE \ \ \
0190 2528-8445110 LUMP | 1840.00000 1840.00| 3000.00000 3000.00] 1900.00000 1900.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 2175.00000 2175.00] 7500.00000 7500.00| 11500.00000 11500.00
MOBILIZATION \ \ \
0210 2601-2634100 3.100 ACRE | 700.00000 2170.00] 700.00000 2170.00| 700.00000 2170.00
MULCHING \ \ \
0220 2601-2636015 3.100 ACRE | 2371.50000 7351.65] 2325.00000 7207.50] 2350.00000 7285.00
NATIVE GRASS SEEDING | \ \
0230 2601-2642100 3.100 ACRE | 282.00000 874.20| 276.00000 855.60 | 279.00000 864.90
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0240 2602-0000020 1130.000 LF | 1.79000 2022.70] 1.75000 1977.50| 1.80000 2034.00
SILT FENCE | | |
0250 2602-0000071 452.000 LF | 0.20000 90.40| 0.20000 90.40| 0.20000 90.40
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0260 2602-0000101 113.000 LF | 0.20000 22.60| 0.75000 84.75] 0.20000 22.60
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000312 200.000 LF | 2.30000 460.00 | 2.25000 450.00 | 2.30000 460.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0280 2602-0000320 200.000 LF | 3.32000 664.00] 3.25000 650.00] 3.30000 660.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0290 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0300 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 219,659.11] S 236,716.75] S 237,349.28
—————————————————————————————————————————— Rt e i e b T
CONTRACT TOTALS | S 219,659.11] S 236,716.75] $ 237,349.28




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) K.051 | ( 6 ) ELO045
| PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTI |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2200000 450.000 LF | 3.75000 1687.50| 5.00000 2250.00 | 4.60000 2070.00
INTERCEPTING DITCHES AND FLUMES | | |
0020 2102-2710070 15772.000 CY | 7.00000 110404.00| 5.50000 86746.00 | 7.30000 115135.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 5.000 CY | 75.00000 375.00| 20.00000 100.00]| 42.00000 210.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | |
0040 2105-8425015 3650.000 CY | 3.50000 12775.00| 6.00000 21900.00| 4.50000 16425.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 12132.000 cCY | 0.50000 6066.00| 1.00000 12132.00]| 0.40000 4852.80
COMPACTION WITH MOISTURE CONTROL | | |
0060 2107-3825025 260.000 CY | 35.00000 9100.00] 32.00000 8320.00| 29.00000 7540.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN \ \ \
0070 2422-0360024 2.000 EACH | 400.00000 800.00 | 220.00000 440.00| 270.00000 540.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | \
0080 2422-1722024 46.000 LF | 40.00000 1840.00| 40.00000 1840.00| 36.50000 1679.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | |
IN. DIA. | | |
0090 2502-8212026 1020.000 LF | 12.00000 12240.00| 9.00000 9180.00] 19.75000 20145.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | |
0100 2502-8212106 830.000 LF | 12.00000 9960.00| 12.00000 9960.00] 10.65000 8839.50
SUBDRAIN, PLASTIC PIPE, 6 IN. | | |
0110 2502-8220196 4.000 EACH | 400.00000 1600.00 | 225.00000 900.00] 410.00000 1640.00
SUBDRAIN OUTLET, RF-19E | | |
0120 2502-8220197 4.000 EACH | 400.00000 1600.00| 195.00000 780.00 | 270.00000 1080.00
SUBDRAIN OUTLET (RF-19F) | | |
0130 2505-4008130 1200.000 LF | 1.00000 1200.00| 1.10000 1320.00| 1.05000 1260.00
REMOVAL OF CABLE GUARDRAIL | | |
0140 2505-6000111 1200.000 LF | 11.50000 13800.00| 13.20000 15840.00| 11.85000 14220.00
HIGH TENSION CABLE GUARDRAIL | | |
0150 2505-6000121 2.000 EACH | 2500.00000 5000.00 | 2750.00000 5500.00 | 2600.00000 5200.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0160 2505-6000131 1.000 EACH | 1500.00000 1500.00| 1650.00000 1650.00| 1500.00000 1500.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0170 2507-3250005 626.000 SY | 2.50000 1565.00 | 3.00000 1878.00 | 2.25000 1408.50
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) K.051 | ( 6 ) ELO045
| PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTI |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2507-8029000 424.200 TON | 30.00000 12726.00] 35.50000 15059.10] 31.50000 13362.30
EROSION STONE | | |
0190 2528-8445110 LUMP | 7000.00000 7000.00| 3750.00000 3750.00] 3400.00000 3400.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 12500.00000 12500.00| 25000.00000 25000.00] 11878.80000 11878.80
MOBILIZATION \ \ \
0210 2601-2634100 3.100 ACRE | 700.00000 2170.00] 700.00000 2170.00| 700.00000 2170.00
MULCHING | \ \
0220 2601-2636015 3.100 ACRE | 2350.00000 7285.00 | 2500.00000 7750.00| 2300.00000 7130.00
NATIVE GRASS SEEDING | \ \
0230 2601-2642100 3.100 ACRE | 300.00000 930.00] 320.00000 992.00] 570.00000 1767.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0240 2602-0000020 1130.000 LF | 1.75000 1977.50| 2.25000 2542 .50 1.90000 2147.00
SILT FENCE | | |
0250 2602-0000071 452.000 LF | 0.25000 113.00]| 0.50000 226.00] 0.25000 113.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0260 2602-0000101 113.000 LF | 0.25000 28.25| 1.00000 113.00]| 0.50000 56.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000312 200.000 LF | 2.50000 500.00| 5.50000 1100.00| 2.05000 410.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0280 2602-0000320 200.000 LF | 3.50000 700.00 | 8.00000 1600.00| 4.10000 820.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0290 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0300 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 238,942.25] S 242,538.60] $ 248,500.00
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 238,942.25] $ 242,538.60] S 248,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 25-0802-223 Primary County: DALLAS
Letting Date: 10/16/12 10:00 A.M.
7 ) CO085 ( ) ( )

(
COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2200000 450.000 LF | 12.50000 5625.00 | |
INTERCEPTING DITCHES AND FLUMES | \ \
0020 2102-2710070 15772.000 CY | 12.95000 204247.40] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 5.000 CY | 25.00000 125.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ \
0040 2105-8425015 3650.000 CY | 5.50000 20075.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 12132.000 CY | 1.00000 12132.00] |
COMPACTION WITH MOISTURE CONTROL | | |
0060 2107-3825025 260.000 CY | 24.25000 6305.00] \
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2422-0360024 2.000 EACH | 200.00000 400.00] |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0080 2422-1722024 46.000 LF | 35.00000 1610.00 | \
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0090 2502-8212026 1020.000 LF | 14.98000 15279.60 | |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | |
0100 2502-8212106 830.000 LF | 12.25000 10167.50] |
SUBDRAIN, PLASTIC PIPE, 6 IN. | \ \
0110 2502-8220196 4.000 EACH | 225.00000 900.00]
SUBDRAIN OUTLET, RF-19E | | |
0120 2502-8220197 4.000 EACH | 225.00000 900.00] |
SUBDRAIN OUTLET (RF-19F) | | |
0130 2505-4008130 1200.000 LF \ 1.00000 1200.00 | \
REMOVAL OF CABLE GUARDRAIL | | |
0140 2505-6000111 1200.000 LF | 11.50000 13800.00]| \
HIGH TENSION CABLE GUARDRAIL | | |
0150 2505-6000121 2.000 EACH | 2500.00000 5000.00 | |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0160 2505-6000131 1.000 EACH | 1500.00000 1500.00 | |
HIGH TENSION CABLE GUARDRAIL, SPARE | |
PARTS KIT | | |
0170 2507-3250005 626.000 SY | 3.25000 2034.50| |
\ \ \

ENGINEERING FABRIC



Bid Order: 302
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

25-0802-223

Run Date: 11/21/12
Page: 302 7

Primary County: DALLAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-8029000 424.200 TON
EROSION STONE

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2533-4980005 LUMP
MOBILIZATION

0210 2601-2634100 3.100 ACRE
MULCHING

0220 2601-2636015 3.100 ACRE
NATIVE GRASS SEEDING

0230 2601-2642100 3.100 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0240 2602-0000020 1130.000 LF
SILT FENCE

0250 2602-0000071 452.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0260 2602-0000101 113.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0270 2602-0000312 200.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0280 2602-0000320 200.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0290 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0300 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

7o)

C0085

(
COLE CONSTRUCTION CO., INC.

700.

2325.

276.

500.

1000.

00000

00000

00000

.75000

.20000

.20000

.25000

.25000

00000

00000

22.

450.

650.

500.
1000.
357,447.

357,447.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12
VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by STEGER CONSTRUCTION, INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/02/13
Project: ER-C031(65)--58-31 Project: ER-C031(66)--58-31
Work Type: EMERGENCY REPAIR - EROSION Work Type: EMERGENCY REPAIR - EROSION
County: DUBUQUE Prj Awd Amt: $9,866.70 County: DUBUQUE Prj Awd Amt: $31,180.60
Route: CLAY HILL ROAD Route: CLAY HILL ROAD
Location: AT AND NEAR BRIDGE FHWA # 362916 Location: AT AND NEAR BRIDGE FHWA # 147201
Project: ER-C031(67)--58-31 Project: ER-C031(68)--58-31
Work Type: EMERGENCY REPAIR - EROSION Work Type: EMERGENCY REPAIR - EROSION
County: DUBUQUE Prj Awd Amt: $63,717.10 County: DUBUQUE Prj Awd Amt: $8,598.50
Route: SWISS VALLEY ROAD Route: CUROE ROAD
Location: AT AND NEAR BRIDGE FHWA # 146490 Location: N. JUNCTION OF HIGGINSPORT AND CUROE RD AT
AND NEAR FHWA # 145651
Project: ER-C031(69)--58-31
Work Type: EMERGENCY REPAIR - EROSION
County: DUBUQUE Prj Awd Amt: $17,808.00
Route: WASINGTON MILLS ROAD
Location: AT AND NEAR FHWA # 145671

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST359 STEGER CONSTRUCTION, INC. $ 131,170.90 100.00 %
2 H.042 H & H CONSTRUCTION & DEVELOPMENT LLC $ 139,106.35 106.04 %
3 TO105 TOP GRADE EXCAVATING, INC. $ 142,329.58 108.50 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 148,356.61 113.10 %
5 C0455 CONNOLLY CONSTRUCTION, INC. $ 149,484.87 113.96 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 181,803.07 138.60 %
7 PE320 PETERSON CONTRACTORS INC. $ 184,347.90 140.54 %
8 MCO069 MCCLAIN & CO., INC. $ 200,556.90 152.89 %
9 TS020 TSCHIGGFRIE EXCAVATING CO. $ 200,992.20 153.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) H.042 | ( 3 ) TO1l05
| STEGER CONSTRUCTION, INC. |[H & H CONSTRUCTION & DEVELOP |TOP GRADE EXCAVATING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR BRIDGE SITE S-503 ER-C031 (65)--58-31
\ \ \
0010 2101-0850001 0.100 ACRE | 12000.00000 1200.00| 15000.00000 1500.00| 6500.00000 650.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 350.000 CY | 8.75000 3062.50] 7.50000 2625.00| 15.00000 5250.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2121-7425020 42.000 TON | 16.90000 709.80] 25.00000 1050.00| 15.00000 630.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2402-0425030 100.000 cCY | 27.65000 2765.00| 15.50000 1550.00| 30.00000 3000.00
GRANULAR BACKFILL | | |
0050 2528-8445110 LUMP | 400.00000 400.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 1000.00000 1000.00| 2500.00000 2500.00| 5000.00000 5000.00
MOBILIZATION | | |
0070 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING | | |
0080 2601-2636043 0.100 ACRE | 1200.00000 120.00] 1800.00000 180.00] 1000.00000 100.00
SEEDING AND FERTILIZING (RURAL) | | |
0090 2602-0000020 179.800 LF | 2.00000 359.60] 2.50000 449.50| 1.75000 314.65
SILT FENCE | | |
0100 2602-0000071 179.800 LF | 1.00000 179.80] 1.25000 224.75| 0.50000 89.90
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 9,866.70| S 10,649.25] S 15,604.55
—————————————————————————————————————————— e
SECTION 0002  ITEMS FOR BRIDGE SITE S-504 ER-C031 (66)--58-31
\ \ \
0110 2101-0850001 0.590 ACRE | 5000.00000 2950.00| 7500.00000 4425.00| 6500.00000 3835.00
CLEARING AND GRUBBING | | \
0120 2101-1001000 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 900.00000 900.00
REMOVAL OF FLOOD DEBRIS | | \
0130 2507-3250005 1000.000 sSY | 2.00000 2000.00| 2.50000 2500.00| 3.00000 3000.00
ENGINEERING FABRIC | | |
0140 2507-6800021 600.000 TON | 24.15000 14490.00] 19.50000 11700.00] 19.00000 11400.00
REVETMENT, CLASS B | | |
0150 2507-6800061 330.000 TON | 22.15000 7309.50] 21.50000 7095.00 | 19.00000 6270.00
REVETMENT, CLASS E | | |
0160 2528-8445110 LUMP | 400.00000 400.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 1000.00000 1000.00| 4500.00000 4500.00| 5000.00000 5000.00
| | |

MOBILIZATION



Bid Order: 303

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3

Contract ID: 31-C031-065 Primary County: DUBUQUE

Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) H.042 | ( 3 ) TO105
| STEGER CONSTRUCTION, INC. |[H & H CONSTRUCTION & DEVELOP |TOP GRADE EXCAVATING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0190 2601-2636043 0.500 ACRE | 1200.00000 600.00] 2200.00000 1100.00| 1000.00000 500.00
SEEDING AND FERTILIZING (RURAL) | | |
0200 2602-0000020 193.700 LF | 2.00000 387.40] 2.50000 484 .25] 1.75000 338.98
SILT FENCE | | |
0210 2602-0000071 193.700 LF | 1.00000 193.70] 1.25000 242.13]| 0.50000 96.85
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 31,180.60] $ 33,896.38] $ 32,190.83
—————————————————————————————————————————— e
SECTION 0003 ITEMS FOR BRIDGE SITE S$-1210 ER-C031(67)--58-31
\ \ \
0220 2101-0850001 1.120 ACRE | 6600.00000 7392.00 | 7500.00000 8400.00 | 6500.00000 7280.00
CLEARING AND GRUBBING | | |
0230 2101-1001000 LUMP | 800.00000 800.00| 1000.00000 1000.00 | 900.00000 900.00
REMOVAL OF FLOOD DEBRIS | | |
0240 2102-2710070 870.000 CY | 8.00000 6960.00| 13.50000 11745.00 | 15.00000 13050.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2507-3250005 1270.000 SY | 2.00000 2540.00 | 2.50000 3175.00| 3.00000 3810.00
ENGINEERING FABRIC | | |
0260 2507-6800021 250.000 TON | 26.15000 6537.50] 19.00000 4750.00 | 19.00000 4750.00
REVETMENT, CLASS B | | |
0270 2507-6800061 1400.000 TON | 24.15000 33810.00]| 18.50000 25900.00| 19.00000 26600.00
REVETMENT, CLASS E | | |
0280 2518-6910000 2.000 EACH | 100.00000 200.00 | 250.00000 500.00| 100.00000 200.00
SAFETY CLOSURE | |
0290 2528-8445110 LUMP | 400.00000 400.00] 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 5000.00000 5000.00
MOBILIZATION | |
0310 2601-2634100 1.120 ACRE | 700.00000 784.00| 700.00000 784.00| 700.00000 784.00
MULCHING | | |
0320 2601-2636043 1.120 ACRE | 1200.00000 1344.00| 1800.00000 2016.00| 1000.00000 1120.00
SEEDING AND FERTILIZING (RURAL) | | |
0330 2602-0000020 483.200 LF | 2.00000 966.40] 2.25000 1087.20| 1.75000 845.60
SILT FENCE | | |
0340 2602-0000071 483.200 LF | 1.00000 483.20| 1.10000 531.52] 0.50000 241.60
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 63,717.10] $ 62,388.72| $ 65,081.20
—————————————————————————————————————————— e e
SECTION 0004 ITEMS FOR BRIDGE SITE S-1512 ER-C031(68)--58-31
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) H.042 | ( 3 ) TO1l05
| STEGER CONSTRUCTION, INC. |[H & H CONSTRUCTION & DEVELOP |TOP GRADE EXCAVATING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2101-0850001 0.290 ACRE | 6000.00000 1740.00| 15000.00000 4350.00| 6500.00000 1885.00
CLEARING AND GRUBBING | | |
0360 2507-3250005 100.000 sY | 2.00000 200.00] 5.00000 500.00] 3.00000 300.00
ENGINEERING FABRIC | | |
0370 2507-6800061 150.000 TON | 25.65000 3847.50] 25.00000 3750.00] 19.00000 2850.00
REVETMENT, CLASS E | | |
0380 2518-6910000 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 100.00000 200.00
SAFETY CLOSURE | |
0390 2528-8445110 LUMP | 400.00000 400.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | |
0400 2533-4980005 LUMP | 1300.00000 1300.00| 3900.00000 3900.00| 5000.00000 5000.00
MOBILIZATION | | |
0410 2601-2634100 0.290 ACRE | 700.00000 203.00] 700.00000 203.00] 700.00000 203.00
MULCHING | | |
0420 2601-2636043 0.290 ACRE | 1200.00000 348.00] 1800.00000 522.00] 1000.00000 290.00
SEEDING AND FERTILIZING (RURAL) | |
0430 2602-0000020 120.000 LF | 2.00000 240.00 | 2.25000 270.00 | 1.75000 210.00
SILT FENCE | | |
0440 2602-0000071 120.000 LF | 1.00000 120.00] 1.10000 132.00] 0.50000 60.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 8,598.50] S 14,427.00] S 11,498.00
—————————————————————————————————————————— e
SECTION 0005  ITEMS FOR BRIDGE SITE S-1520 ER-C031 (69)--58-31
\ \ \
0450 2507-3250005 350.000 sSY | 2.00000 700.00] 3.00000 1050.00| 3.00000 1050.00
ENGINEERING FABRIC | | |
0460 2507-6800061 520.000 TON | 26.65000 13858.00| 22.00000 11440.00] 19.00000 9880.00
REVETMENT, CLASS E | | |
0470 2528-8445110 LUMP | 400.00000 400.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | \ \
0480 2533-4980005 LUMP | 1000.00000 1000.00| 2500.00000 2500.00| 5000.00000 5000.00
MOBILIZATION | |
0490 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0500 2601-2636043 0.500 ACRE | 1200.00000 600.00 | 1800.00000 900.00| 1000.00000 500.00
SEEDING AND FERTILIZING (RURAL) | | |
0510 2602-0000020 300.000 LF | 2.00000 600.00| 2.25000 675.00] 1.75000 525.00
SILT FENCE | | |
0520 2602-0000071 300.000 LF | 1.00000 300.00] 1.10000 330.00] 0.50000 150.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | S 17,808.00] S 17,745.00] S 17,955.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 131,170.90] S 139,106.35] S 142,329.58




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) C0455 | ( 6 ) RE300
| TAYLOR CONSTRUCTION, INC. | CONNOLLY CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR BRIDGE SITE S-503 ER-C031 (65)--58-31
\ \ \
0010 2101-0850001 0.100 ACRE | 5700.00000 570.00] 18100.00000 1810.00| 15000.00000 1500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 350.000 CY | 17.00000 5950.00| 15.80000 5530.00| 13.00000 4550.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2121-7425020 42.000 TON | 30.00000 1260.00| 19.25000 808.50] 17.50000 735.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2402-0425030 100.000 cCY | 30.00000 3000.00| 33.65000 3365.00] 40.00000 4000.00
GRANULAR BACKFILL | | |
0050 2528-8445110 LUMP | 600.00000 600.00 | 460.00000 460.00] 600.00000 600.00
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 2400.00000 2400.00| 4050.00000 4050.00] 1500.00000 1500.00
MOBILIZATION | | |
0070 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING | | |
0080 2601-2636043 0.100 ACRE | 1150.00000 115.00] 11395.00000 1139.50] 10000.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | | |
0090 2602-0000020 179.800 LF | 2.75000 494 .45 2.30000 413.54| 2.00000 359.60
SILT FENCE | | |
0100 2602-0000071 179.800 LF | 0.25000 44 .95 0.15000 26.97| 0.10000 17.98
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 14,504.40] S 17,673.51] S 14,332.58
—————————————————————————————————————————— e
SECTION 0002  ITEMS FOR BRIDGE SITE S-504 ER-C031 (66)--58-31
\ \ \
0110 2101-0850001 0.590 ACRE | 9000.00000 5310.00] 3765.00000 2221.35] 10000.00000 5900.00
CLEARING AND GRUBBING | \ \
0120 2101-1001000 LUMP | 3200.00000 3200.00| 1900.00000 1900.00| 5000.00000 5000.00
REMOVAL OF FLOOD DEBRIS | | \
0130 2507-3250005 1000.000 sSY | 2.50000 2500.00| 1.70000 1700.00| 1.75000 1750.00
ENGINEERING FABRIC | | |
0140 2507-6800021 600.000 TON | 22.00000 13200.00] 22.40000 13440.00] 30.00000 18000.00
REVETMENT, CLASS B | | |
0150 2507-6800061 330.000 TON | 22.00000 7260.00| 22.40000 7392.00] 30.00000 9900.00
REVETMENT, CLASS E | | |
0160 2528-8445110 LUMP | 600.00000 600.00| 460.00000 460.00] 600.00000 600.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 3100.00000 3100.00] 1575.00000 1575.00] 1500.00000 1500.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) C0455 | ( 6 ) RE300
| TAYLOR CONSTRUCTION, INC. | CONNOLLY CONSTRUCTION, INC. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0190 2601-2636043 0.500 ACRE | 1150.00000 575.00] 4560.00000 2280.00 | 4000.00000 2000.00
SEEDING AND FERTILIZING (RURAL) | | |
0200 2602-0000020 193.700 LF | 2.75000 532.68] 2.30000 445,51 2.00000 387.40
SILT FENCE | | |
0210 2602-0000071 193.700 LF | 0.25000 48.43] 0.15000 29.06] 0.10000 19.37
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 36,676.11] $ 31,792.92] $ 45,406.77
—————————————————————————————————————————— e
SECTION 0003 ITEMS FOR BRIDGE SITE S$-1210 ER-C031(67)--58-31
\ \ \
0220 2101-0850001 1.120 ACRE | 4700.00000 5264.00 | 7540.00000 8444 .80 | 15000.00000 16800.00
CLEARING AND GRUBBING | | |
0230 2101-1001000 LUMP | 3200.00000 3200.00 | 2475.00000 2475.00 | 5000.00000 5000.00
REMOVAL OF FLOOD DEBRIS | | |
0240 2102-2710070 870.000 CY | 14.00000 12180.00| 14.95000 13006.50 | 12.00000 10440.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2507-3250005 1270.000 SY | 2.25000 2857.50 | 1.70000 2159.00 | 1.75000 2222.50
ENGINEERING FABRIC | | |
0260 2507-6800021 250.000 TON | 21.00000 5250.00 | 22.60000 5650.00 | 30.00000 7500.00
REVETMENT, CLASS B | | |
0270 2507-6800061 1400.000 TON | 20.25000 28350.00| 22.60000 31640.00] 30.00000 42000.00
REVETMENT, CLASS E | | |
0280 2518-6910000 2.000 EACH | 100.00000 200.00 | 115.00000 230.00| 100.00000 200.00
SAFETY CLOSURE | |
0290 2528-8445110 LUMP | 600.00000 600.00| 460.00000 460.00| 600.00000 600.00
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 3900.00000 3900.00 | 1575.00000 1575.00 | 1500.00000 1500.00
MOBILIZATION | |
0310 2601-2634100 1.120 ACRE | 700.00000 784.00| 700.00000 784.00| 700.00000 784.00
MULCHING | | |
0320 2601-2636043 1.120 ACRE | 1150.00000 1288.00| 1710.00000 1915.20| 1500.00000 1680.00
SEEDING AND FERTILIZING (RURAL) | | |
0330 2602-0000020 483.200 LF | 2.75000 1328.80| 2.30000 1111.36]| 2.00000 966.40
SILT FENCE | | |
0340 2602-0000071 483.200 LF | 0.25000 120.80| 0.15000 72.48 | 0.10000 48.32
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 65,323.10] $ 69,523.34]| $ 89,741.22
—————————————————————————————————————————— e e
SECTION 0004 ITEMS FOR BRIDGE SITE S-1512 ER-C031(68)--58-31
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 7
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) C0455 | ( 6 ) RE300
| TAYLOR CONSTRUCTION, INC. | CONNOLLY CONSTRUCTION, INC. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0350 2101-0850001 0.290 ACRE | 4600.00000 1334.00] 12810.00000 3714.90| 5000.00000 1450.00
CLEARING AND GRUBBING | | |
0360 2507-3250005 100.000 SY | 4.00000 400.00]| 1.70000 170.00]| 1.75000 175.00
ENGINEERING FABRIC | | [
0370 2507-6800061 150.000 TON | 34.00000 5100.00]| 24.50000 3675.00]| 30.00000 4500.00
REVETMENT, CLASS E | | |
0380 2518-6910000 2.000 EACH | 100.00000 200.00]| 115.00000 230.00]| 100.00000 200.00
SAFETY CLOSURE | |
0390 2528-8445110 LUMP | 600.00000 600.00 | 460.00000 460.00| 600.00000 600.00
TRAFFIC CONTROL | |
0400 2533-4980005 LUMP | 2400.00000 2400.00]| 1575.00000 1575.00 ] 1500.00000 1500.00
MOBILIZATION | | |
0410 2601-2634100 0.290 ACRE | 700.00000 203.00] 700.00000 203.00] 700.00000 203.00
MULCHING | | |
0420 2601-2636043 0.290 ACRE | 1150.00000 333.50] 7980.00000 2314.20]| 7000.00000 2030.00
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 120.000 LF | 2.75000 330.00] 3.45000 414.00| 3.00000 360.00
SILT FENCE | | |
0440 2602-0000071 120.000 LF | 0.25000 30.00] 0.15000 18.00] 0.10000 12.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 10,930.50] $ 12,774.10] $ 11,030.00
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0005 ITEMS FOR BRIDGE SITE S-1520 ER-C031 (69)--58-31
\ \ \
0450 2507-3250005 350.000 SY | 3.25000 1137.50] 1.70000 595.00| 1.75000 612.50
ENGINEERING FABRIC | | |
0460 2507-6800061 520.000 TON | 28.00000 14560.00| 22.55000 11726.00]| 30.00000 15600.00
REVETMENT, CLASS E | | |
0470 2528-8445110 LUMP | 600.00000 600.00| 460.00000 460.00]| 600.00000 600.00
TRAFFIC CONTROL | |
0480 2533-4980005 LUMP | 2800.00000 2800.00] 1575.00000 1575.00 | 1500.00000 1500.00
MOBILIZATION | |
0490 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0500 2601-2636043 0.500 ACRE | 1150.00000 575.00] 4560.00000 2280.00| 4000.00000 2000.00
SEEDING AND FERTILIZING (RURAL) | | |
0510 2602-0000020 300.000 LF | 2.75000 825.00] 2.30000 690.00| 2.00000 600.00
SILT FENCE | | |
0520 2602-0000071 300.000 LF | 0.25000 75.00]| 0.15000 45.00 | 0.10000 30.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 20,922.50] $ 17,721.00]| $ 21,292.50
—————————————————————————————————————————— i et R
CONTRACT TOTALS | $ 148,356.61| $ 149,484.87| $ 181,803.07




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 8
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) PE320 | ( 8 ) MC069 | ( 9 ) TS020
| PETERSON CONTRACTORS INC. |[MCCLAIN & CO., INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR BRIDGE SITE S-503 ER-C031 (65)--58-31
\ \ \
0010 2101-0850001 0.100 ACRE | 23000.00000 2300.00] 10000.00000 1000.00| 14385.00000 1438.50
CLEARING AND GRUBBING | | |
0020 2102-2710070 350.000 CY | 26.25000 9187.50] 25.00000 8750.00| 23.10000 8085.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2121-7425020 42.000 TON | 19.40000 814.80] 35.00000 1470.00| 27.95000 1173.90
GRANULAR SHOULDERS, TYPE B | | |
0040 2402-0425030 100.000 cCY | 39.10000 3910.00] 18.50000 1850.00| 31.30000 3130.00
GRANULAR BACKFILL | | |
0050 2528-8445110 LUMP | 1000.00000 1000.00| 650.00000 650.00 | 440.00000 440.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 8500.00000 8500.00| 2950.00000 2950.00] 2402.00000 2402.00
MOBILIZATION | | |
0070 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING \ \ \
0080 2601-2636043 0.100 ACRE | 1200.00000 120.00] 2500.00000 250.00] 1320.00000 132.00
SEEDING AND FERTILIZING (RURAL) | |
0090 2602-0000020 179.800 LF | 2.00000 359.60] 4.50000 809.10] 2.20000 395.56
SILT FENCE | | |
0100 2602-0000071 179.800 LF | 1.00000 179.80] 2.50000 449.50| 1.10000 197.78
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 26,441.70] S 18,248.60] S 17,464.74
—————————————————————————————————————————— e
SECTION 0002  ITEMS FOR BRIDGE SITE S-504 ER-C031 (66)--58-31
\ \ \
0110 2101-0850001 0.590 ACRE | 5200.00000 3068.00] 10000.00000 5900.00| 17981.25000 10608.94
CLEARING AND GRUBBING | | |
0120 2101-1001000 LUMP | 6000.00000 6000.00| 2500.00000 2500.00| 3424.55000 3424.55
REMOVAL OF FLOOD DEBRIS | | |
0130 2507-3250005 1000.000 sSY | 2.55000 2550.00| 3.25000 3250.00] 3.30000 3300.00
ENGINEERING FABRIC | | |
0140 2507-6800021 600.000 TON | 22.70000 13620.00] 38.00000 22800.00| 24.05000 14430.00
REVETMENT, CLASS B | | |
0150 2507-6800061 330.000 TON | 22.70000 7491.00] 32.00000 10560.00] 24.05000 7936.50
REVETMENT, CLASS E | | |
0160 2528-8445110 LUMP | 1000.00000 1000.00| 650.00000 650.00 | 1155.00000 1155.00
TRAFFIC CONTROL | | |
0170 2533-4980005 LUMP | 5500.00000 5500.00] 2950.00000 2950.00] 2704.60000 2704.60
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 9
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) PE320 | ( 8 ) MCO069 | ( 9 ) TS020
| PETERSON CONTRACTORS INC. IMCCLAIN & CO., INC | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING \ \ \
0190 2601-2636043 0.500 ACRE | 1200.00000 600.00] 2500.00000 1250.00| 1320.00000 660.00
SEEDING AND FERTILIZING (RURAL) \ \ \
0200 2602-0000020 193.700 LF | 2.00000 387.40] 4.50000 871.65] 2.20000 426.14
SILT FENCE | \ \
0210 2602-0000071 193.700 LF | 1.00000 193.70] 2.50000 484 .25] 1.10000 213.07
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
SECTION TOTALS | $ 40,760.10] $ 51,565.90] $ 45,208.80
—————————————————————————————————————————— e
SECTION 0003 ITEMS FOR BRIDGE SITE S$-1210 ER-C031(67)--58-31
\ \ \
0220 2101-0850001 1.120 ACRE | 5200.00000 5824.00 | 10000.00000 11200.00]| 10316.25000 11554.20
CLEARING AND GRUBBING | | |
0230 2101-1001000 LUMP | 6000.00000 6000.00| 2500.00000 2500.00 | 4578.00000 4578.00
REMOVAL OF FLOOD DEBRIS \ \ \
0240 2102-2710070 870.000 CY | 21.95000 19096.50| 25.00000 21750.00| 24.05000 20923.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0250 2507-3250005 1270.000 SY | 2.55000 3238.50] 3.25000 4127.50]| 5.50000 6985.00
ENGINEERING FABRIC | | \
0260 2507-6800021 250.000 TON | 21.70000 5425.00 | 38.00000 9500.00| 24.05000 6012.50
REVETMENT, CLASS B | | \
0270 2507-6800061 1400.000 TON | 22.75000 31850.00| 26.00000 36400.00 | 29.65000 41510.00
REVETMENT, CLASS E | | |
0280 2518-6910000 2.000 EACH | 100.00000 200.00 | 500.00000 1000.00 | 110.00000 220.00
SAFETY CLOSURE | |
0290 2528-8445110 LUMP | 1000.00000 1000.00 | 650.00000 650.00| 2227.50000 2227.50
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 5500.00000 5500.00 | 2950.00000 2950.00 | 5216.35000 5216.35
MOBILIZATION | |
0310 2601-2634100 1.120 ACRE | 700.00000 784.00| 700.00000 784.00| 700.00000 784.00
MULCHING | | |
0320 2601-2636043 1.120 ACRE | 1200.00000 1344.00| 2500.00000 2800.00| 1320.00000 1478.40
SEEDING AND FERTILIZING (RURAL) | | |
0330 2602-0000020 483.200 LF | 2.00000 966.40] 4.50000 2174.40| 2.20000 1063.04
SILT FENCE | | |
0340 2602-0000071 483.200 LF | 1.00000 483.20| 2.50000 1208.00| 1.10000 531.52
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS \ $ 81,711.60] $ 97,043.90| $ 103,084.01
—————————————————————————————————————————— e e
SECTION 0004 ITEMS FOR BRIDGE SITE S-1512 ER-C031(68)--58-31
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 10
Bid Order: 303 Contract ID: 31-C031-065 Primary County: DUBUQUE
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) PE320 | ( 8 ) MC069 | ( 9 ) TS020
| PETERSON CONTRACTORS INC. I[MCCLAIN & CO., INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2101-0850001 0.290 ACRE | 10400.00000 3016.00] 10000.00000 2900.00| 3325.00000 964.25
CLEARING AND GRUBBING | | |
0360 2507-3250005 100.000 sY \ 2.55000 255.00| 3.25000 325.00] 6.80000 680.00
ENGINEERING FABRIC | | |
0370 2507-6800061 150.000 TON | 23.20000 3480.00] 32.00000 4800.00| 21.65000 3247.50
REVETMENT, CLASS E | | |
0380 2518-6910000 2.000 EACH | 100.00000 200.00] 500.00000 1000.00| 110.00000 220.00
SAFETY CLOSURE | | |
0390 2528-8445110 LUMP | 1000.00000 1000.00| 650.00000 650.00] 440.00000 440.00
TRAFFIC CONTROL | | |
0400 2533-4980005 LUMP | 5500.00000 5500.00| 2950.00000 2950.00] 2264.60000 2264.60
MOBILIZATION | | |
0410 2601-2634100 0.290 ACRE | 700.00000 203.00] 700.00000 203.00] 700.00000 203.00
MULCHING | | |
0420 2601-2636043 0.290 ACRE | 1200.00000 348.00] 2500.00000 725.00] 1320.00000 382.80
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 120.000 LF | 2.00000 240.00] 4.50000 540.00] 2.20000 264.00
SILT FENCE | | |
0440 2602-0000071 120.000 LF | 1.00000 120.00] 2.50000 300.00] 1.10000 132.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 14,362.00| $ 14,393.00| $ 8,798.15
—————————————————————————————————————————— e
SECTION 0005 ITEMS FOR BRIDGE SITE S-1520 ER-C031(69)--58-31
\ \ \
0450 2507-3250005 350.000 sSY | 2.55000 892.50] 3.25000 1137.50] 5.15000 1802.50
ENGINEERING FABRIC | | |
0460 2507-6800061 520.000 TON | 22.75000 11830.00] 20.90000 10868.00| 35.60000 18512.00
REVETMENT, CLASS E | | |
0470 2528-8445110 LUMP | 1000.00000 1000.00| 650.00000 650.00| 440.00000 440.00
TRAFFIC CONTROL | | |
0480 2533-4980005 LUMP | 5500.00000 5500.00 | 2950.00000 2950.00| 3682.00000 3682.00
MOBILIZATION | | |
0490 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0500 2601-2636043 0.500 ACRE | 1200.00000 600.00 | 2500.00000 1250.00| 1320.00000 660.00
SEEDING AND FERTILIZING (RURAL) | | |
0510 2602-0000020 300.000 LF | 2.00000 600.00 | 4.50000 1350.00| 2.20000 660.00
SILT FENCE | | |
0520 2602-0000071 300.000 LF | 1.00000 300.00] 2.50000 750.00] 1.10000 330.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 21,072.50] $ 19,305.50] $ 26,436.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 184,347.90| $ 200,556.90] $ 200,992.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 56-0611-182 Primary County: LEE
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DELONG CONSTRUCTION, INC.
Contract Period: 20 WORK DAYS Approximate Start Date: 04/15/13

Project: ER-061-1(182)--28-56
Work Type: SLIDE REPAIR
County: LEE Prj Awd Amt: $173,580.05
Route: U.S. 61
Location: IN THE CITY OF FORT MADISON ON PRISON HILL
JUST N. OF THE FORT MADISON PRISON

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DE157 DELONG CONSTRUCTION, INC. $ 173,580.05 100.00 %
2 C0o085 COLE CONSTRUCTION CO., INC. $ 182,653.77 105.22 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 184,586.84 106.34 %
4 MI8O00 MILLER, W.L. CO. $ 224,758.20 129.48 %
5 PE320 PETERSON CONTRACTORS INC. $ 224,980.12 129.61 %
6 MCO069 MCCLAIN & CO., INC. $ 238,715.60 137.52 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 247,654.24 142.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 56-0611-182 Primary County: LEE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) DE157 | ( 2 ) C0085 | ( 3 ) RE300
| DELONG CONSTRUCTION, INC. | COLE CONSTRUCTION CO., INC. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 10000.00000 10000.00]| 4000.00000 4000.00 | 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 2102-2200000 315.000 LF | 4.00000 1260.00| 7.75000 2441.25]| 5.00000 1575.00
INTERCEPTING DITCHES AND FLUMES | | |
0030 2102-2710090 9398.000 CY | 5.25000 49339.50]| 6.56000 61650.88 | 7.00000 65786.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 50.000 CY | 17.50000 875.00] 25.00000 1250.00 | 12.00000 600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0050 2105-8425005 1177.000 CY | 16.00000 18832.00]| 21.00000 24717.00] 15.00000 17655.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2502-8212024 340.000 LF | 12.00000 4080.00 | 10.15000 3451.00| 15.00000 5100.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. \ \ \
0070 2502-8220196 3.000 EACH | 275.00000 825.00] 65.00000 195.00 ]| 500.00000 1500.00
SUBDRAIN OUTLET, RF-19E | \ \
0080 2507-3250005 729.000 SY | 1.80000 1312.20]| 3.00000 2187.00]| 2.00000 1458.00
ENGINEERING FABRIC | \ \
0090 2507-6800061 561.000 TON | 32.00000 17952.00]| 33.30000 18681.30]| 30.00000 16830.00
REVETMENT, CLASS E | | |
0100 2526-8285000 LUMP | 2500.00000 2500.00 | 3000.00000 3000.00| 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0110 2528-8445110 LUMP | 3000.00000 3000.00]| 1550.00000 1550.00 | 2000.00000 2000.00
TRAFFIC CONTROL \ \
0120 2533-4980005 LUMP | 7500.00000 7500.00 | 10000.00000 10000.00| 10000.00000 10000.00
MOBILIZATION | \
0130 2599-9999005 4.000 EACH | 675.00000 2700.00 | 250.00000 1000.00| 250.00000 1000.00
('"EACH' ITEM) FLOCCULANT BAGS | | \
0140 2601-2638352 362.000 SO | 25.00000 9050.00] 12.00000 4344.00 | 12.00000 4344.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0150 2601-2643110 652.000 MGAL | 60.00000 39120.00] 60.00000 39120.00| 60.00000 39120.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0160 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING \ \ \
0170 2602-0000020 656.300 LF | 2.00000 1312.60| 1.80000 1181.34| 1.80000 1181.34
SILT FENCE | \ \
0180 2602-0000050 2.000 EACH | 125.00000 250.00 | 250.00000 500.00] 250.00000 500.00
| \ \

SILT BASINS



Bid Order: 305
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-0611-182

Run Date: 11/21/12
Page: 305 3

Primary County: LEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2602-0000071 262.500 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0200 2602-0000101 52.500 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0210 2602-0000309 104.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0220 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0230 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) DE157 | ( 2 ) Co085 | ( 3 ) RE300

DELONG CONSTRUCTION, INC. |COLE CONSTRUCTION CO., INC. |REILLY CONSTRUCTION CO., INC.

| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_____________________________ +_____________________________+_____________________________
1.00000 262.50] 1.00000 262.50] 1.00000 262.50

| |

| |
2.50000 131.25] 1.00000 52.50] 2.00000 105.00

| |

| \
7.00000 728.00] 5.00000 520.00] 5.00000 520.00

| \

| |
500.00000 500.00] 500.00000 500.00] 500.00000 500.00

| |
1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00

| |
$ 173,580.05] $ 182,653.77| $ 184,586.84
_____________________________ +_____________________________+_____________________________
$ 173,580.05] $ 182,653.77| $ 184,586.84




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 56-0611-182 Primary County: LEE
Letting Date: 10/16/12 10:00 A.M.
4 ) MI8O0O 5 ) PE320 6 ) MCO069

g~
=

(
MILLER, W.L. CO. ETERSON CONTRACTORS INC. CCLAIN & CO., INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \

0010 2101-0850001 1.000 ACRE | 10950.00000 10950.00| 21000.00000 21000.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |

0020 2102-2200000 315.000 LF | 6.15000 1937.25] 3.50000 1102.50] 50.00000 15750.00
INTERCEPTING DITCHES AND FLUMES | | |

0030 2102-2710090 9398.000 CY | 6.75000 63436.50] 9.00000 84582.00 | 8.50000 79883.00
EXCAVATION, CLASS 10, WASTE | | |

0040 2102-2712015 50.000 cCYy | 47.00000 2350.00] 50.00000 2500.00] 250.00000 12500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |

0050 2105-8425005 1177.000 CY | 36.00000 42372.00| 12.00000 14124.00| 13.50000 15889.50
TOPSOIL, FURNISH AND SPREAD | | |

0060 2502-8212024 340.000 LF | 16.70000 5678.00] 14.30000 4862.00| 12.50000 4250.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |

0070 2502-8220196 3.000 EACH | 655.00000 1965.00] 410.00000 1230.00] 150.00000 450.00
SUBDRAIN OUTLET, RF-19E | | |

0080 2507-3250005 729.000 SY | 2.50000 1822.50] 2.75000 2004.75] 3.25000 2369.25
ENGINEERING FABRIC | | |

0090 2507-6800061 561.000 TON | 39.25000 22019.25] 31.00000 17391.00| 38.00000 21318.00
REVETMENT, CLASS E | | |

0100 2526-8285000 LUMP | 2000.00000 2000.00] 4000.00000 4000.00] 10000.00000 10000.00
CONSTRUCTION SURVEY | | |

0110 2528-8445110 LUMP | 3550.00000 3550.00] 2650.00000 2650.00] 650.00000 650.00
TRAFFIC CONTROL | |

0120 2533-4980005 LUMP | 15150.00000 15150.00| 19000.00000 19000.00| 10000.00000 10000.00
MOBILIZATION | |

0130 2599-9999005 4.000 EACH | 278.00000 1112.00]| 275.00000 1100.00] 50.00000 200.00
('"EACH' ITEM) FLOCCULANT BAGS | | |

0140 2601-2638352 362.000 SQ | 13.30000 4814.60] 13.20000 4778.40| 25.00000 9050.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |

0150 2601-2643110 652.000 MGAL | 60.00000 39120.00| 60.00000 39120.00| 60.00000 39120.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |

0160 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING | | |

0170 2602-0000020 656.300 LF | 2.00000 1312.60| 1.90000 1246.97| 4.50000 2953.35
SILT FENCE | | |

0180 2602-0000050 2.000 EACH | 850.00000 1700.00| 410.00000 820.00 | 250.00000 500.00

| | |

SILT BASINS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 5
Bid Order: 305 Contract ID: 56-0611-182 Primary County: LEE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) MI8O00 | ( 5 ) PE320 | ( 6 ) MCO069
IMILLER, W.L. CO. | PETERSON CONTRACTORS INC. IMCCLAIN & CO., INC.
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0190 2602-0000071 262.500 LF | 1.10000 288.75] 1.10000 288.75] 2.50000 656.25
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | [
DITCH CHECKS | |
0200 2602-0000101 52.500 LF | 1.10000 57.75| 1.10000 57.75| 4.50000 236.25
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0210 2602-0000309 104.000 LF | 5.50000 572.00| 5.50000 572.00| 3.75000 390.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0220 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0230 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 224,758.20] S 224,980.12] S 238,715.60
—————————————————————————————————————————— o
CONTRACT TOTALS | S 224,758.20] S 224,980.12] S 238,715.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 6
Bid Order: 305 Contract ID: 56-0611-182 Primary County: LEE
Letting Date: 10/16/12 10:00 A.M.
| ( 7 ) MO480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 8000.00000 8000.00 | |
CLEARING AND GRUBBING | \ \
0020 2102-2200000 315.000 LF | 5.00000 1575.00 | |
INTERCEPTING DITCHES AND FLUMES | | |
0030 2102-2710090 9398.000 CY | 10.80000 101498.40] |
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 50.000 CY | 10.00000 500.00] \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425005 1177.000 CY | 18.00000 21186.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0060 2502-8212024 340.000 LF | 15.00000 5100.00 | \
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | \
0070 2502-8220196 3.000 EACH | 300.00000 900.00] |
SUBDRAIN OUTLET, RF-19E | | |
0080 2507-3250005 729.000 SY | 3.50000 2551.50]| \
ENGINEERING FABRIC | | |
0090 2507-6800061 561.000 TON | 33.00000 18513.00]| \
REVETMENT, CLASS E | | |
0100 2526-8285000 LUMP | 6500.00000 6500.00] |
CONSTRUCTION SURVEY | | |
0110 2528-8445110 LUMP | 6500.00000 6500.00] |
TRAFFIC CONTROL | \
0120 2533-4980005 LUMP | 25000.00000 25000.00| |
MOBILIZATION | |
0130 2599-9999005 4.000 EACH | 250.00000 1000.00| |
("EACH' ITEM) FLOCCULANT BAGS | | |
0140 2601-2638352 362.000 SO \ 12.00000 4344.00 | \
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0150 2601-2643110 652.000 MGAL | 60.00000 39120.00] |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0160 2601-2643300 3.000 EACH | 350.00000 1050.00] |
MOBILIZATION FOR WATERING | | |
0170 2602-0000020 656.300 LF | 1.80000 1181.34| |
SILT FENCE | | |
0180 2602-0000050 2.000 EACH | 400.00000 800.00] |
\ \ \

SILT BASINS



Bid Order: 305
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANS
TABULATION OF CONSTRUCTION AN

Contract ID: 56-0611-18

PORTATION

D MATERIAL BIDS

Run Date: 11/21/12
Page: 305 7

2 Primary County: LEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2602-0000071 262.500 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0200 2602-0000101 52.500 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0210 2602-0000309 104.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0220 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0230 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 7 ) MO480 \
MOYNA, C.J. & SONS, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
1.00000 262.50]

|

|

1.00000 52.50]

|

|

5.00000 520.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 247,654.24|
_____________________________ +
|

$ 247,654.24

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 306 1
Bid Order: 306 Contract ID: 78-0293-136 Primary County: POTTAWATTAMIE
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by K & L LANDSCAPE & CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 11/19/12

Project: IMN-029-3(136)48--0E-78
Work Type: GRADING
County: POTTAWATTAMIE Prj Awd Amt: $415,843.05
Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS SE OF THE US
275 INTERCHANGE (RIGID INCLUSION TEST SITE)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 415,843.05 100.00 %
2 MO480 MOYNA, C.J. & SONS, INC. $ 418,173.00 100.56 %
3 PE320 PETERSON CONTRACTORS INC. $ 432,514.50 104.00 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 451,809.37 108.64 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 78-0293-136 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) K.051 | ( 2 ) M0O480 | ( 3 ) PE320
|K & L LANDSCAPE & CONSTRUCTI |MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 5598.000 CY | 16.00000 89568.00 | 12.50000 69975.00 | 8.50000 47583.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2712015 5.000 CY | 25.00000 125.00] 10.00000 50.00] 30.00000 150.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | I
0030 2105-8425015 517.000 CY | 5.50000 2843.50 | 8.00000 4136.00 | 9.00000 4653.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2107-0875000 4479.000 CY | 1.25000 5598.75]| 0.50000 2239.50 | 2.00000 8958.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0050 2312-8260051 660.000 TON | 26.00000 17160.00] 25.00000 16500.00 | 19.15000 12639.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0060 2422-1722015 42.000 LF | 32.00000 1344.00| 50.00000 2100.00 | 32.35000 1358.70
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | \
IN. DIA. | | |
0070 2422-1722018 66.000 LF | 35.00000 2310.00]| 56.00000 3696.00 | 41.00000 2706.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0080 2518-6910000 1.000 EACH | 450.00000 450.00| 400.00000 400.00| 400.00000 400.00
SAFETY CLOSURE | |
0090 2519-3300600 300.000 LF | 10.00000 3000.00 | 5.00000 1500.00 | 5.00000 1500.00
FENCE, SAFETY | |
0100 2519-4200140 200.000 LF | 1.00000 200.00 | 5.00000 1000.00 | 3.95000 790.00
REMOVAL OF FENCE, FIELD | | |
0110 2526-8285000 LUMP | 5500.00000 5500.00 | 5500.00000 5500.00 | 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 3500.00000 3500.00 | 3800.00000 3800.00 | 1250.00000 1250.00
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 66000.00000 66000.00 | 80000.00000 80000.00 | 41000.00000 41000.00
MOBILIZATION | |
0140 2599-9999009 3404.000 LF | 24.20000 82376.80| 25.00000 85100.00| 31.45000 107055.80
("LINEAR FEET' ITEM) 18-INCH DIA. RIGID | | |
INCLUSIONS | | \
0150 2599-9999010 LUMP | 15000.00000 15000.00 | 25000.00000 25000.00| 80000.00000 80000.00
('"LUMP SUM' ITEM) HAUL ROAD | | |
0160 2599-9999010 LUMP | 66000.00000 66000.00 | 68000.00000 68000.00 | 70000.00000 70000.00
('"LUMP SUM' ITEM) STATIC LOAD TEST FOR | | |
\ \ \

RIGID INCLUSIONS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 78-0293-136 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) K.051 | ( 2 ) MO0480 | ( 3 ) PE320
|[K & L LANDSCAPE & CONSTRUCTI |MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2599-9999018 2625.000 SY | 15.00000 39375.00] 12.50000 32812.50] 10.40000 27300.00
("SQUARE YARDS' ITEM) HIGH STRENGTH | |
GEOTEXTILE | | |
0180 2601-2634100 1.600 ACRE | 700.00000 1120.00| 700.00000 1120.00| 700.00000 1120.00
MULCHING | | |
0190 2601-2636043 1.600 ACRE | 750.00000 1200.00| 875.00000 1400.00| 875.00000 1400.00
SEEDING AND FERTILIZING (RURAL) | | |
0200 2601-2638352 11.000 sQ | 16.00000 176.00] 80.00000 880.00| 80.00000 880.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0210 2601-2642100 1.600 ACRE | 325.00000 520.00] 70.00000 112.00] 70.00000 112.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0220 2601-2643110 22.000 MGAL | 60.00000 1320.00| 60.00000 1320.00| 60.00000 1320.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0230 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0240 2602-0000020 950.000 LF | 2.50000 2375.00| 1.80000 1710.00| 1.80000 1710.00
SILT FENCE | | |
0250 2602-0000071 380.000 LF | 0.50000 190.00] 0.10000 38.00| 0.10000 38.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0260 2602-0000101 76.000 LF | 1.00000 76.00 | 1.00000 76.00 | 1.00000 76.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0281 2105-8425020 1193.000 CY | 5.00000 5965.00| 6.00000 7158.00| 5.00000 5965.00
TOPSOIL, STRIP AND STOCKPILE | | |
SECTION TOTALS | S 415,843.05] S 418,173.00] S 432,514.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 415,843.05]| $ 418,173.00| $ 432,514.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 4
Bid Order: 306 Contract ID: 78-0293-136 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) RE300 | ( ) | ( )
|[REILLY CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 5598.000 CY | 7.50000 41985.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2102-2712015 5.000 CY | 25.00000 125.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0030 2105-8425015 517.000 CY | 17.50000 9047.50] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2107-0875000 4479.000 CY | 1.45000 6494 .55 |
COMPACTION WITH MOISTURE AND DENSITY | \
CONTROL | | |
0050 2312-8260051 660.000 TON | 22.00000 14520.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2422-1722015 42.000 LF | 32.00000 1344.00| \
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0070 2422-1722018 66.000 LF | 32.00000 2112.00] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | \ \
0080 2518-6910000 1.000 EACH | 400.00000 400.00| |
SAFETY CLOSURE | |
0090 2519-3300600 300.000 LF | 5.00000 1500.00 | |
FENCE, SAFETY | |
0100 2519-4200140 200.000 LF \ 5.00000 1000.00 | \
REMOVAL OF FENCE, FIELD | | |
0110 2526-8285000 LUMP | 22000.00000 22000.00| \
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 1500.00000 1500.00 | |
TRAFFIC CONTROL \ \
0130 2533-4980005 LUMP | 75000.00000 75000.00 | |
MOBILIZATION | |
0140 2599-9999009 3404.000 LF | 30.00000 102120.00] |
("LINEAR FEET' ITEM) 18-INCH DIA. RIGID | | |
INCLUSIONS \ \ \
0150 2599-9999010 LUMP | 85000.00000 85000.00 | |
("LUMP SUM' ITEM) HAUL ROAD | | |
0160 2599-9999010 LUMP | 65000.00000 65000.00 | |
("LUMP SUM' ITEM) STATIC LOAD TEST FOR | \ \
| | |

RIGID INCLUSIONS



Bid Order: 306
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0293-136

Run Date: 11/21/12
Page: 306 5

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2599-9999018 2625.000 sY
('SQUARE YARDS' ITEM) HIGH STRENGTH
GEOTEXTILE

0180 2601-2634100 1.600 ACRE
MULCHING

0190 2601-2636043 1.600 ACRE
SEEDING AND FERTILIZING (RURAL)
0200 2601-2638352 11.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT
0210 2601-2642100 1.600 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0220 2601-2643110 22.000 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0230 2601-2643300 3.000 EACH
MOBILIZATION FOR WATERING

0240 2602-0000020 950.000 LF
SILT FENCE

0250 2602-0000071 380.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0260 2602-0000101 76.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0270 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0280 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

0281 2105-8425020 1193.000 cCY
TOPSOIL, STRIP AND STOCKPILE

SECTION TOTALS

CONTRACT TOTALS

( 4 ) RE300 \
REILLY CONSTRUCTION CO., INC |
|

UNIT PRICE AMOUNT |
2.00000 5250.00]

\

|

700.00000 1120.00]|

|

750.00000 1200.00|

\

45.00000 495.00]

|

500.00000 800.00]

|

|

60.00000 1320.00]

\

|

350.00000 1050.00]|

|

4.50000 4275.00]

\

2.00000 760.00]

|

|

1.57000 119.32]

|

|

500.00000 500.00]

|

1000.00000 1000.00|

|

4.00000 4772.00]

\

$ 451,809.37|
_____________________________ +
|

$ 451,8009.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 307 1
Bid Order: 307 Contract ID: 78-0801-423 Primary County: POTTAWATTAMIE
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by REILLY CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 04/01/13

Project: IM-080-1(423)2--13-78
Work Type: SANITARY SEWER
County: POTTAWATTAMIE Prj Awd Amt: $331,861.00
Route: I-80
Location: IN THE CITY OF COUNCIL BLUFFS, AT SOUTH 24TH
STREET INTERCHANGE NORTH OF I-80/I-29
WESTBOUND EXIT RAMP

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 331,861.00 100.00 %
2 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $ 411,527.50 124.00 %
3 M.197 MFT CONSTRUCTION, INC. $ 479,216.68 144.40 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 589,560.00 177.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2
Bid Order: 307 Contract ID: 78-0801-423 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) BL400 | ( 3 ) M.197
|[REILLY CONSTRUCTION CO., INC |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 5000.00000 5000.00] 6000.00000 6000.00 | 24378.00000 24378.00
CLEARING AND GRUBBING | | |
0020 2102-0425046 1100.000 cCY \ 9.00000 9900.00 | 11.75000 12925.00 | 6.90000 7590.00
SELECTED BACKFILL | | |
0030 2102-2710070 1530.000 cCY | 9.00000 13770.00 | 9.75000 14917.50| 35.58000 54437.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2105-8425015 900.000 cCY | 7.00000 6300.00 | 9.00000 8100.00| 20.59000 18531.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2504-0110048 548.000 LF | 250.00000 137000.00] 310.00000 169880.00| 420.00000 230160.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
48 IN. | | |
0060 2504-0240136 555.000 LF | 15.00000 8325.00] 13.00000 7215.00] 17.20000 9546.00
REMOVE SANITARY SEWER PIPE GREATER THAN | | |
36 IN. \ \ \
0070 2510-6750600 1.000 EACH | 600.00000 600.00| 650.00000 650.00| 4875.00000 4875.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0080 2533-4980005 LUMP | 10000.00000 10000.00 | 15000.00000 15000.00 | 30700.00000 30700.00
MOBILIZATION | |
0090 2552-0000210 290.000 TON | 35.00000 10150.00/| 28.50000 8265.00] 6.90000 2001.00
TRENCH FOUNDATION | | |
0100 2599-9999005 3.000 EACH | 14500.00000 43500.00 | 20500.00000 61500.00 | 6900.00000 20700.00
("EACH' ITEM) SANITARY SEWER MANHOLE | |
0110 2599-9999009 548.000 LF | 12.00000 6576.00 | 1.25000 685.00| 4.86000 2663.28
("LINEAR FEET' ITEM) SANITARY SEWER | |
INSPECTION & TESTING | | |
0120 2599-9999010 LUMP | 34000.00000 34000.00 | 50500.00000 50500.00 | 60000.00000 60000.00
('"LUMP SUM' ITEM) BYPASS PUMPING | | |
0130 2599-9999010 LUMP | 34500.00000 34500.00 | 45000.00000 45000.00 | 4332.00000 4332.00
('"LUMP SUM' ITEM) DEWATERING | | |
0140 2599-9999020 180.000 TON | 28.00000 5040.00] 35.00000 6300.00 | 21.85000 3933.00
("TONS' ITEM) STABILIZED CONSTRUCTION | | |
ENTRANCE | | |
0150 2601-2634100 1.500 ACRE | 700.00000 1050.00] 700.00000 1050.00] 700.00000 1050.00
MULCHING | | |
0160 2601-2636043 1.500 ACRE | 2000.00000 3000.00] 1100.00000 1650.00] 1290.00000 1935.00
SEEDING AND FERTILIZING (RURAL) | | |
0170 2602-0000020 900.000 LF | 2.50000 2250.00] 1.80000 1620.00] 2.25000 2025.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 3
Bid Order: 307 Contract ID: 78-0801-423 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
1 ) RE300 2 ) BL40O | ( 3 ) M.197

( I
REILLY CONSTRUCTION CO., INC |BLUFFS PAVING & UTILITY COMP |MFT CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2602-0000071 900.000 LF | 1.00000 900.00] 0.30000 270.00] 0.40000 360.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | S 331,861.00] S 411,527.50] S 479,216.68
—————————————————————————————————————————— T T T T
|

CONTRACT TOTALS $ 331,861.00] $ 411,527.50] $ 479,216.68




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 4

Bid Order: 307 Contract ID: 78-0801-423 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.

( 4 ) K.051
K & L LANDSCAPE & CONSTRUCTI
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 1000.00000 1000.00] |
CLEARING AND GRUBBING | | |
0020 2102-042504¢6 1100.000 cCY | 20.00000 22000.00] |
SELECTED BACKFILL | | |
0030 2102-2710070 1530.000 cCY | 15.00000 22950.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0040 2105-8425015 900.000 cCY | 12.00000 10800.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2504-0110048 548.000 LF | 500.00000 274000.00] |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
48 IN. | | |
0060 2504-0240136 555.000 LF | 35.00000 19425.00| |
REMOVE SANITARY SEWER PIPE GREATER THAN | | \
36 IN. | | |
0070 2510-6750600 1.000 EACH | 1500.00000 1500.00] |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0080 2533-4980005 LUMP | 85000.00000 85000.00| |
MOBILIZATION | |
0090 2552-0000210 290.000 TON | 35.00000 10150.00| |
TRENCH FOUNDATION | | |
0100 2599-9999005 3.000 EACH | 15500.00000 46500.00| |
('"EACH' ITEM) SANITARY SEWER MANHOLE | | |
0110 2599-9999009 548.000 LF | 20.00000 10960.00| |
('"LINEAR FEET' ITEM) SANITARY SEWER | | |
INSPECTION & TESTING | | |
0120 2599-9999010 LUMP | 25000.00000 25000.00] |
("LUMP SUM' ITEM) BYPASS PUMPING | | |
0130 2599-9999010 LUMP | 50000.00000 50000.00| |
("LUMP SUM' ITEM) DEWATERING | | |
0140 2599-9999020 180.000 TON | 30.00000 5400.00] |
("TONS' ITEM) STABILIZED CONSTRUCTION | | |
ENTRANCE | | |
0150 2601-2634100 1.500 ACRE | 700.00000 1050.00] |
MULCHING | | |
0160 2601-2636043 1.500 ACRE | 750.00000 1125.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0170 2602-0000020 900.000 LF | 2.50000 2250.00] |
| | |

SILT FENCE



Bid Order: 307
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0801-423

Run Date: 11/21/12
Page: 307 5

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0180 2602-0000071 900.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) K.051 | ( )

|K & L LANDSCAPE & CONSTRUCTI |

| \

| UNIT PRICE AMOUNT| UNIT PRICE

F-—— Fom
| 0.50000 450.00]

| |

| |

| $ 589,560.00| $

Fmm Fmm
| $ 589,560.00| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-546
121016 10:00 A.M.
CONTRACT SIGNED by Kws, INC.
By Individual Site Numbers

Run Date: 11/21/12
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(546)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $79,825.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 K.150 KWs, INC. $ 79,825.00 100.00 %

COLLINS & HERMANN, INC.

$ 133,987.36 167.85



Bid Order: 351
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

00-000s-546

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/21/12
Page: 351 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 SIGNING ITEMS - DIVISION 1

0010 2401-6745355 8.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0020 2524-9081275 9.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

0050 2599-9999005 28.000 EACH
('"EACH' ITEM) INSTALL TYPE 'A' SIGN

0060 2599-9999005 19.000 EACH
('"EACH' ITEM) INSTALL TYPE 'B' SIGN

0070 2599-9999005 14.000 EACH
("EACH' ITEM) REMOVAL OF TYPE 'A' SIGN
ASSEMBLY

0080 2599-9999005 12.000 EACH
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN
ASSEMBLY

0090 2599-9999005 22.000 EACH
('"EACH' ITEM) STEEL BREAKAWAY SIGN
POSTS FOR TYPE 'A'

SECTION TOTALS

SECTION 0002 SIGNING ITEMS - DIVISION 2

0100 2401-6745355 10.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0110 2524-6765010 15.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN
0120 2524-9081260 6.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-0" DIA. X 6'-0"

0130 2524-9081275 6.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

1)

INC.

300.

700.

3500.
5500.
100.
300.

100.

200.

150.

300.

575.

725.

K.150

STANDARD TIME

00000

00000

00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

FRAME

6300.

3500.
5500.
2800.
5700.

1400.

2400.

3300.

3000.

4500.

3450.

4350.

2 )

Q —~

525.

1044.

4800.
3600.
192.
800.

198.

270.

262.

450.

1364.

780.

997.

C0105

OLLINS & HERMANN,

00000

60000

00000
00000
86000
13000

00000

00000

51000

00000

79000

02000

38000

INC.

4200.

9401.

4800.
3600.
5400.
15202.

2772.

3240.

20471.

4680.

5984.



Bid Order: 351

Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

00-000s-546

Run Date: 11/21/12
Page: 351 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 2524-9081290 9.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

0150 2528-8445110 LUMP
TRAFFIC CONTROL

0160 2533-4980005 LUMP
MOBILIZATION

0170 2599-9999005 13.000 EACH
('"EACH' ITEM) INSTALL TYPE 'B' SIGN

0180 2599-9999005 1.000 EACH
('"EACH' ITEM) REMOVAL OF TYPE 'A' SIGN
ASSEMBLY

0190 2599-9999005 5.000 EACH
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN
ASSEMBLY

0200 2599-9999005 23.000 EACH

('"EACH' ITEM) STEEL BREAKAWAY
POSTS FOR TYPE 'A'
SECTION TOTALS

CONTRACT TOTALS

SIGN

1)

INC.

900.

2500.

7500.

600.

125.

350.

150.

K.150

00000

00000

00000

00000

00000

00000

00000

I ( 2 ) CO105 |

| COLLINS & HERMANN, INC. \

| |

AMOUNT | UNIT PRICE AMOUNT |
8100.00| 1216.88000 10951.92|
\ \

| |
2500.00| 10800.00000 10800.00|
| |

7500.00 | 6300.00000 6300.00]|
\ \

7800.00 | 673.71000 8758.23|
| \

125.00] 198.00000 198.00]
| |

\ \
1750.00| 306.00000 1530.00]|
\ \

| |
3450.00| 235.73000 5421.79]
| |

| |
46,525.00] $ 79,596.19]
e e e +
79,825.00| $ 133,987.36|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 352 1
Bid Order: 352 Contract ID: 00-000S-568 Primary County: STATEWIDE
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.

Contract Period: Completion Date: 09/30/13

Project: IMN-000-S (568) 0--0E-00
Work Type: GUARDRAIL
County: STATEWIDE Prj Awd Amt: $302,350.00
Route: MULITPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 GR360 DAVE GRYP CONSTRUCTION, INC. $ 302,350.00 100.00 %
2 L0280 LOVEWELL FENCING, INC. $ 467,500.00 154.62 %
3 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 482,500.00 159.58 %
4 WE455 WEST CENTRAL CONSTRUCTION, INC. $ 647,500.00 214.15 %



Bid Order: 352
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000s-568

Run Date: 11/21/12
Page: 352 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2599-9999005 20.000 EACH
("EACH' ITEM) HIGH TENSION CABLE
GUARDRAIL, END ANCHOR

0020 2599-9999005 40.000 EACH
('"EACH' ITEM) MOBILIZATION, ON-CALL
0030 2599-9999005 1500.000 EACH

('"EACH' ITEM) POSTS CABLE REPAIRED
SECTION TOTALS

CONTRACT TOTALS

1 ) GR360

(
GRYP, DAVE CONSTRUCTION,

5000.00000

3000.00000

54.90000

120000.
82350.
302,350.

302,350.

2 ) LO280

H ~

5000.00000

3000.00000

165.00000

OVEWELL FENCING,

INC.

100000.

120000.
247500.

467,500.

467,500.

( 3 ) NAl62
NATIONWIDE CONSTRUCTION GROUP
UNIT PRICE AMOUNT
5000.00000 100000.00
3000.00000 120000.00
175.00000 262500.00
S 482,500.00
S 482,500.00




Bid Order: 352
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000s-568

Run Date: 11/21/12
Page: 352 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2599-9999005 20.000 EACH
("EACH' ITEM) HIGH TENSION CABLE
GUARDRAIL, END ANCHOR

0020 2599-9999005 40.000 EACH
('"EACH' ITEM) MOBILIZATION, ON-CALL
0030 2599-9999005 1500.000 EACH

('"EACH' ITEM) POSTS CABLE REPAIRED
SECTION TOTALS

CONTRACT TOTALS

4 ) WE455

(
WEST CENTRAL CONSTRUCTION,

5000.00000

3000.00000

285.00000

120000.
427500.
647,500.

647,500.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

353 Contract ID: 33-0037-041
121016 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

10 WORK DAYS Late Start Date: 09/09/13

Run Date:

Primary County: FAYETTE
No Established DBE Goal

37,887.15

11/21/12
Page: 353 1

Project: TSF-003-7(41)--92-33
Work Type: PAVEMENT MARKINGS
County: FAYETTE Prj Awd Amt: $37,887.15
Route: IOWA 3
Location: IN THE CITY OF OELWEIN FROM IA. 150 E. TO
9TH AVE.
RANK VENDOR NO./NAME
1 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
2 10250 IOWA PLAINS SIGNING, INC.
3 SK040 SKYLINE CONSTRUCTION, INC.

$
$ 48,008.46
$ 53,188.27



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 33-0037-041 Primary County: FAYETTE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) D.128 | ( 2 ) I0250 | ( 3 ) SK040
|DPLM, INC. | IOWA PLAINS SIGNING, INC. | SKYLINE CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6745910 8.000 EACH | 50.00000 400.00] 150.00000 1200.00] 50.00000 400.00
REMOVAL OF SIGN | | |
0020 2524-9265010 18.000 EACH | 110.00000 1980.00] 100.00000 1800.00] 50.00000 900.00
POSTS, STEEL, AS PER PLAN | | |
0030 2524-9325001 82.000 SF | 30.00000 2460.00] 20.00000 1640.00] 50.00000 4100.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0040 2524-9700000 8.000 EACH | 50.00000 400.00] 100.00000 800.00] 150.00000 1200.00
SIGN, INSTALL ONLY | | |
0050 2527-9263109 127.630 STA | 15.50000 1978.27] 5.00000 638.15] 15.50000 1978.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2527-9263137 29.000 EACH | 80.00000 2320.00] 100.00000 2900.00] 85.00000 2465.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0070 2527-9263180 64.620 STA | 19.50000 1260.09] 36.75000 2374.79| 20.00000 1292.40
PAVEMENT MARKINGS REMOVED | | |
0080 2527-9263190 11.000 EACH | 80.00000 880.00] 75.00000 825.00] 85.00000 935.00
SYMBOLS AND LEGENDS REMOVED | | |
0090 2527-9270111 127.630 STA | 19.50000 2488.79| 47.25000 6030.52 | 20.00000 2552.60
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0100 2527-9270120 29.000 EACH | 80.00000 2320.00] 100.00000 2900.00] 85.00000 2465.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0110 2528-8445110 LUMP | 1500.00000 1500.00] 4000.00000 4000.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0120 2528-8445113 40.000 EACH | 325.00000 13000.00| 325.00000 13000.00| 325.00000 13000.00
FLAGGERS | | |
0130 2528-8445115 10.000 EACH | 490.00000 4900.00] 490.00000 4900.00] 490.00000 4900.00
PILOT CARS | | |
0140 2533-4980005 LUMP | 2000.00000 2000.00] 5000.00000 5000.00] 15500.00000 15500.00
MOBILIZATION | |
SECTION TOTALS | $ 37,887.15]| $ 48,008.46| $ 53,188.27
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS \ $ 37,887.15]| S 48,008.46| S 53,188.27




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 35-0571-026-A Primary County: FRANKLIN
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DOSTAL CONSTRUCTION, INC.
Contract Period: 15 WORK DAYS Approximate Start Date: 12/31/12

Project: STPN-57-1(26)--2J-35
Work Type: SALVAGE AND REMOVAL
County: FRANKLIN Prj Awd Amt: $29,313.13
Route: IOWA 57
Location: IN THE CITY OF ACKLEY AT 919 SHERMAN, PARCEL
# 2 & 1009 SHERMAN, PARCEL # 3.

MCDOWELL & SONS CONTRACTORS, INC.
Non-responsive bid submitted: Submitted bid without a Bidding Document

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO150 DOSTAL CONSTRUCTION, INC. $ 29,313.13 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 39,240.00 133.86 %
3 VIO35 VIETH CONSTRUCTION CORPORATION $ 41,420.00 141.30 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 55,880.00 190.63 %
5 0.015 OEL CONSTRUCTION SERVICES, INC. $ 78,026.23 266.18 %

MC220 MCDOWELL & SONS CONTRACTORS, INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 35-0571-026-A Primary County: FRANKLIN
Letting Date: 10/16/12 10:00 A.M.
| 1 ) DO150 | ( 2 ) PE320 | ( 3 ) VIO35
| DOSTAL CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.970 ACRE | 1000.00000 970.00] 12000.00000 11640.00] 11000.00000 10670.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 14500.00000 14500.00]| 12200.00000 12200.00]| 12500.00000 12500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 | | |
0030 2538-6970000 LUMP | 13500.00000 13500.00 | 13900.00000 13900.00 | 16750.00000 16750.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 3 | \ \
0040 2538-6975110 1.000 EACH | 343.13000 343.13] 1500.00000 1500.00 | 1500.00000 1500.00
SEALING WELLS | | \
SECTION TOTALS | $ 29,313.13] $ 39,240.00] $ 41,420.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 29,313.13] $ 39,240.00] $ 41,420.00




Bid Order: 401

Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

35-0571-026-A

Run Date: 11/21/12
Page: 401 3

Primary County: FRANKLIN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2101-0850001 0.970
CLEARING AND GRUBBING

0020 2538-6970000
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 2

0030 2538-6970000
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 3

0040 2538-6975110 1.000
SEALING WELLS

SECTION TOTALS

CONTRACT TOTALS

ACRE

LUMP

LUMP

EACH

)

K.051

( 4
K & L LANDSCAPE & CONSTRUCTI

4000.

25000.

22500.

4500.

00000

00000

00000

00000

3880.

25000.

22500.

5 ) 0.015

(
OEL CONSTRUCTION SERVICES,

34259.00000

16348.00000

26046.00000

2401.00000

33231.

16348.

26046.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
402 Contract ID: 78-0801-424
121016 10:00 A.M.

AWARD RECOMMENDED to ANDERSON EXCAVATING CO.

Run Date: 11/21/12
Page: 402 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Contract Period: 10 WORK DAYS Approximate Start Date: 12/31/12
Project: IMN-080-1(424)3--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE Prj Awd Amt: $11,200.00
Route: I-80
Location: IN THE CITY OF COUNCIL BLUFFS AT 2803 S. 7TH
ST. PARCEL #328
RANK VENDOR NO./NAME
1 AN150 ANDERSON EXCAVATING CO.
2 NAOSO NATIONAL CONCRETE CUTTING, INC.

K & L LANDSCAPE & CONSTRUCTION INC.

TOTAL % OVER
BID LOW BID
$ 11,200.00 100.00 %
$ 12,175.00 108.70 %
$ 18,250.00 162.94 %



IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

PORTATION

Run Date: 11/21/12
Page: 402 2

Bid Order: 402 Contract ID: 78-0801-424 Primary County: POTTAWATTAMIE
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) AN150 | ( 2 ) NA090O | ( 3 ) K.051
| ANDERSON EXCAVATING CO. |NATIONAL CONCRETE CUTTING, I |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.550 ACRE | 2000.00000 1100.00] 1000.00000 550.00]| 5000.00000 2750.00
CLEARING AND GRUBBING [ [ [
0020 2538-6970000 LUMP | 10100.00000 10100.00]| 11625.00000 11625.00]| 15500.00000 15500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 328 | | |
SECTION TOTALS | $ 11,200.00] $ 12,175.00] $ 18,250.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 11,200.00] $ 12,175.00] $ 18,250.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 403 1
Bid Order: 403 Contract ID: 82-0741-232 Primary County: SCOTT
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PHOENIX CORP. OF THE QUAD CITIES
Contract Period: 50 WORK DAYS Approximate Start Date: 12/31/12

Project: IMN-074-1(232)5--0E-82
Work Type: SALVAGE AND REMOVAL
County: SCOTT Prj Awd Amt: $139,950.00
Route: I-74
Location: IN THE CITY OF BETTENDORF AT 6 LOCATIONS
PARCEL NO. 320/359/327/361/335/368

G & H CONSTRUCTION
Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PHO90 PHOENIX CORPORATION OF THE QUAD CITIES $ 139,950.00 100.00 %
2 HO431 HOLST TRUCKING & EXCAVATING, INC. $ 151,888.00 108.53 %
3 VAO020 VALLEY CONSTRUCTION CO. $ 162,250.00 115.93 %
4 LA180 LANGMAN CONSTRUCTION, INC. $ 218,125.00 155.85 %

G.006 G & H CONSTRUCTION IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 2
Bid Order: 403 Contract ID: 82-0741-232 Primary County: SCOTT
Letting Date: 10/16/12 10:00 A.M.
1 ) PHO90 2 ) HO431 3 ) VA020

o~
<~

(
PHOENIX CORP. OF THE QUAD CI OLST TRUCKING & EXCAVATING ALLEY CONSTRUCTION CO.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2101-0850001 2.050 ACRE 1146.34000 2350.00 1248.78040 2560.00 1000.00000 2050.00
CLEARING AND GRUBBING

0020 2538-6970000 LUMP 66750.00000 66750.00 69888.00000 69888.00 68200.00000 68200.00
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 320

0030 2538-6970000 LUMP 18750.00000 18750.00 24888.00000 24888.00 28000.00000 28000.00
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 327

0040 2538-6970000 LUMP 12500.00000 12500.00 9888.00000 9888.00 15000.00000 15000.00
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 335

0050 2538-6970000 LUMP 14100.00000 14100.00 18888.00000 18888.00 19000.00000 19000.00

I I I

| | |

| | |

| | |

I I I

| | |

| | I

| | |

| | |

| | |

| | |

| | |

| | |

SALVAGE, REMOVAL, AND DISPOSAL OF I I I

OBSTRUCTIONS ON PARCEL NO. 359 | | |
0060 2538-6970000 LUMP | 14800.00000 14800.00] 16888.00000 16888.00 | 18000.00000 18000.00

SALVAGE, REMOVAL, AND DISPOSAL OF | | I

OBSTRUCTIONS ON PARCEL NO. 361 | | |

0070 2538-6970000 LUMP | | |

SALVAGE, REMOVAL, AND DISPOSAL OF | | |

OBSTRUCTIONS ON PARCEL NO. 368 | | |

SECTION TOTALS | | |

+ + +

| | |

10700.00000 10700.00 8888.00000 8888.00 12000.00000 12000.00

$ 139,950.00

$ 151,888.00

$ 162,250.00

CONTRACT TOTALS $ 139,950.00 $ 151,888.00 $ 162,250.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 3
Bid Order: 403 Contract ID: 82-0741-232 Primary County: SCOTT
Letting Date: 10/16/12 10:00 A.M.
| ( 4 ) LA180 | ( ) | ( )
| LANGMAN CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.050 ACRE | 2500.00000 5125.00| |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 116000.00000 116000.00| \
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 320 | | |
0030 2538-6970000 LUMP | 30000.00000 30000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 327 | | |
0040 2538-6970000 LUMP | 16000.00000 16000.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 335 | | |
0050 2538-6970000 LUMP | 22000.00000 22000.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 359 | | |
0060 2538-6970000 LUMP | 20000.00000 20000.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 361 | | |
0070 2538-6970000 LUMP | 9000.00000 9000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 368 | | |
SECTION TOTALS | S 218,125.00| $ | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 218,125.00| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 42-0205-081 Primary County: HARDIN
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NORTHWEST LANDSCAPING, INC.
Contract Period: 40 WORK DAYS Late Start Date: 03/04/13

Project: NHSN-020-5(81)--2R-42
Work Type: LANDSCAPING
County: HARDIN Prj Awd Amt: $309,280.50
Route: U.S. 20
Location: FROM US 65 E. TO CO. RD. S-56

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NO300 NORTHWEST LANDSCAPING, INC. $ 309,280.50 100.00 %
2 MCO069 MCCLAIN & CO., INC. $ 325,752.50 105.32 %
3 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 422,993.00 136.76 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 645,050.00 208.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/21/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 42-0205-081 Primary County: HARDIN
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) NO300 | ( 2 ) MC069 | ( 3 ) 50023
|NORTHWEST LANDSCAPING, INC. |MCCLAIN & CO., INC. | SOIL-TEK
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00 | 1800.00000 1800.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0020 2533-4980005 LUMP | 12000.00000 12000.00]| 6500.00000 6500.00] 45000.00000 45000.00
MOBILIZATION | | |
0030 2601-2633100 79.800 ACRE | 100.00000 7980.00 | 250.00000 19950.00 ]| 60.00000 4788.00
MOWING | | |
0040 2610-0000600 LUMP | 4500.00000 4500.00 | 2500.00000 2500.00 | 7500.00000 7500.00
TILLAGE | | |
0050 2611-0000100 2077.000 EACH | 31.50000 65425.50 | 32.50000 67502.50 | 40.00000 83080.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | \
0060 2611-0000200 875.000 EACH | 245.00000 214375.00] 260.00000 227500.00| 319.00000 279125.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 309,280.50]| $ 325,752.50]| $ 422,993.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 309,280.50]| $ 325,752.50]| $ 422,993.00




Bid Order: 501
Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

42-0205-081

Run Date: 11/21/12
Page: 501 3

Primary County: HARDIN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 LANDSCAPING ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2533-4980005 LUMP
MOBILIZATION

0030 2601-2633100 79.800 ACRE
MOWING

0040 2610-0000600 LUMP
TILLAGE

0050 2611-0000100 2077.000 EACH

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

0060 2611-0000200 875.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

SECTION TOTALS

CONTRACT TOTALS

)

K.051

( 4
K & L LANDSCAPE & CONSTRUCTI

UNIT PRICE

7150.

35000.

75.

5500.

270.

35.

00000

00000

00000

00000

00000

00000

7150.
35000.
5985.
5500.

560790.

30625.

645,050.

645,050.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/21/12

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 91-0352-399 Primary County: WARREN
Letting Date: 121016 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SOIL-TEK
Contract Period: 30 WORK DAYS Late Start Date: 04/01/13

Project: IMN-035-2(399)63--0E-91
Work Type: WETLAND MITIGATION
County: WARREN Prj Awd Amt: $182,930.00
Route: I-35
Location: WATTS INDIANA BAT MITIGATION SITE OUTSIDE OF
DES MOINES ADJACEMENT TO I-35

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 182,930.00 100.00 %
2 KIO61 KIERNAN, GARY D/B/A KIERNAN CONSTRUCTION $ 202,670.00 110.79 %
3 sM021 SMITH SEEDING, INC. $ 213,280.00 116.59 %
4  K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 242,730.00 132.69 %
5  MC069 MCCLAIN & CO., INC. $ 335,570.00 183.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/21/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 91-0352-399 Primary County: WARREN
Letting Date: 10/16/12 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) KIO61 | ( 3 ) sM021
| SOIL-TEK | KIERNAN, GARY D/B/A KIERNAN |SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS IMN-035-2(399) 63--0E-91
\ \ \
0010 2524-9265010 2.000 EACH | 100.00000 200.00| 150.00000 300.00] 250.00000 500.00
POSTS, STEEL, AS PER PLAN | | |
0020 2526-8285000 LUMP | 2900.00000 2900.00 | 1000.00000 1000.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0030 2528-8445110 LUMP | 250.00000 250.00 | 1000.00000 1000.00| 1200.00000 1200.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 7000.00000 7000.00 | 1000.00000 1000.00| 10000.00000 10000.00
MOBILIZATION | | |
0050 2601-2633100 238.000 ACRE | 60.00000 14280.00] 60.00000 14280.00] 40.00000 9520.00
MOWING | | |
0060 2601-2634100 34.000 ACRE | 700.00000 23800.00| 700.00000 23800.00] 700.00000 23800.00
MULCHING | | |
0070 2601-2636045 34.000 ACRE | 330.00000 11220.00] 685.00000 23290.00] 450.00000 15300.00
SEEDING SPECIAL AREAS | | |
0080 2610-0000120 1840.000 EACH | 52.00000 95680.00 | 60.00000 110400.00] 69.00000 126960.00
TREES | | |
0090 2610-0000700 1840.000 EACH | 15.00000 27600.00| 15.00000 27600.00] 12.50000 23000.00
TREE SHELTERS | |
SECTION TOTALS | $ 182,930.00]| $ 202,670.00 | $ 213,280.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 182,930.00]| $ 202,670.00 | $ 213,280.00




Bid Order: 502

Letting Date: 10/16/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

91-0352-399

Run Date: 11/21/12
Page: 502 3

Primary County: WARREN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2524-9265010 2.000
POSTS, STEEL, AS PER PLAN

0020 2526-8285000
CONSTRUCTION SURVEY

0030 2528-8445110
TRAFFIC CONTROL

0040 2533-4980005
MOBILIZATION

0050 2601-2633100 238.000
MOWING

0060 2601-2634100 34.000
MULCHING

0070 2601-2636045 34.000
SEEDING SPECIAL AREAS

0080 2610-0000120 1840.000
TREES

0090 2610-0000700 1840.000

TREE SHELTERS
SECTION TOTALS

CONTRACT TOTALS

EACH

LUMP

LUMP

LUMP

ACRE

ACRE

ACRE

EACH

EACH

)

( 4
K & L LANDSCAPE & CONSTRUCTI

250.
7500.
2500.

22000.

135.

700.

750.

65.

K.051

AMOUNT |

IMN-035-2(399)63--0E-91

00000

00000

00000

00000

00000

00000

00000

00000

.00000

500

7500.
2500.
22000.
32130.
23800.
25500.
119600.
9200.
242,730.

242,730.

[ ( 5 ) MCO69
IMCCLAIN & CO., INC
|
UNIT PRICE AMOUNT
\ \
.00 500.00000 1000.00]
\ \
00| 5000.00000 5000.00]
| \
00| 1800.00000 1800.00]
| |
00| 6500.00000 6500.00|
| |
00| 85.00000 20230.00|
| |
00| 700.00000 23800.00]
\ \
00| 3500.00000 119000.00|
| \
00| 75.00000 138000.00|
| |
00| 11.00000 20240.00|
| |
00| S 335,570.00|
e +
00| S 335,570.00|




